



PEOPLE'S TELEVISION
P A R A S A B A Y A N

People's Television Network, Inc
Broadcast Complex, Visayas Avenue, Diliman, Quezon City 1100
Telephone No. 3453-1097 /www.ptv.ph

BID BULLETIN NO. 2
11 November 2020

Supply, Delivery, Installation, Training, Testing, and Commissioning of Single
Channel 3D Motion Graphics in PCSO LOTTO Studio
ITB NO. 2020-0022

This bulletin is being issued to revise/clarify certain portions of the bidding documents, address a number of concerns and questions. This shall form an integral part of the bidding document for the above-stated project.

Item No.	Comments/Queries/Concerns	Response
1	Because of logistics delays, the bidder cannot commit delivery in 30 calendar days, whether consider changing it to 60 calendar days instead?	Delivery Period is hereby extended to Forty (40) Calendar days
2	The bidder can offer discounted lease of rental unit while waiting for the arrival of the supplied unit under this project (Please note that the discounted price will only apply after issuance of NTP and/or PO).	In case the 3D motion graphics currently used in the Lotto Studio Operation malfunction during the forty day (40) delivery period the winning bidder may be requested to provide an interim unit, free-of-charge to the network while waiting on the delivery of the supplied unit. Please take note that the winning bidder is still liable for the Liquidated Damages stated in RA9184 if it fails to satisfactorily deliver goods under the contract within the specified delivery schedule.
3	Since foreigners are not allowed to enter the country (unless they pass certain requirements), the bidder can only administer face-to-face training with local trainers. Otherwise, the bidder may have to conduct the training virtually;	The winning bidder may administer face to face training with local trainer as soon as the equipment is fully installed. In addition, depends on the situation the winning bidder may conduct training in PTNI using the supplied unit subject to the network's safe and health protocol.
4	It seems that the RFQ was created for a MOS workflow; can we confirm what NRCS will you be using?	The required unit is a standalone dedicated only for Lotto Graphics not for MOS.
5	Do you have a system design showing how you intend to implement it?	None.
6	On Graphics software - Autodesk 3D Studio Max Software, Modelling, Sculpting, Animation, Simulation and Rendering Software. Perpetual License Perpetual license is no longer available and we recommend to have the same subscription as Adobe Photoshop and After Effects so that they	Please see the revised period of subscription of the required Graphic Software: - Autodesk 3D Studio Max Software, Modeling, Sculpting, Animation, Simulation and Rendering Software. - 2 Years license - Adobe Photoshop - 2 Years license



PEOPLE'S TELEVISION
P A R A S A B A Y A N

People's Television Network, Inc
Broadcast Complex, Visayas Avenue, Diliman, Quezon City 1100
Telephone No. 3453-1097 /www.ptv.ph

	<p>all gets renewed at the same time.</p> <p>Here's a note from Autodesk: https://www.autodesk.com/products/perpetual/licenses Updated: June 1, 2015</p> <p>The changes we're making</p> <p>For many individual desktop software products, we will end the sale of new perpetual licenses after January 31, 2016. Question two in the Questions & Answers section below lists the products affected. Customers who have a perpetual license for an individual product, or who purchase a perpetual license before Jan 31, 2016, will be able to continue to use that license. Customers who have a perpetual license with Maintenance Subscription will receive software updates and corresponding benefits for as long as the subscription remains active.</p> <p>Desktop Subscription is available as monthly, quarterly, one, two and three-year plans. We will continue to innovate and improve Desktop Subscription products so they more tightly integrate with Autodesk cloud services, and reduce file compatibility issues.</p>	<ul style="list-style-type: none"> - Adobe After Effects – 2 Years License - Adobe Illustrator
7	<p>During our inspection at PCSO Lotto which is requiring a backup unit (3D Motion Graphics), we will meet the 30 days delivery period. We are pleased to loan to PTV an interim unit with no cost while waiting for the delivery of the unit upon the Notice to Proceed (NTP).</p>	<p>In case the 3D motion graphics currently used in the Lotto Studio Operation malfunction during the forty day (40) delivery period the winning bidder may be requested to provide an interim unit, free-of-charge to the network while waiting on the delivery of the supplied unit.</p> <p>Please take note that the winning bidder is still liable for the Liquidated Damages stated in RA9184 if it fails to satisfactorily deliver goods under the contract within the specified delivery schedule.</p>

Item No	Reminders
1	Delivery Address: PCSO Lotto Ground Floor, Conservatory Building, 605 Shaw Blvd. Mandaluyong City
2	<p>Please make sure to submit the documents listed in the Checklist of Technical and Financial Documents pg. 36-38 of the bidding documents.</p> <p>Use the prescribed template/form of the following which you can download here https://www.gppb.gov.ph/downloadables.php under "Forms/Template":</p> <ul style="list-style-type: none"> • Bid Securing Declaration,



PEOPLE'S TELEVISION
P A R A S A B A Y A N


People's Television Network, Inc
Broadcast Complex, Visayas Avenue, Diliman, Quezon City 1100
Telephone No. 3453-1097 /www.ptv.ph

	<ul style="list-style-type: none">• Revised Omnibus Sworn Statement,• Bid Form for the Procurement of Goods,• Price Schedule for Goods Offered from Abroad (if applicable),• Price Schedule for Goods Offered from Within the Philippines (if applicable)
3	<p>The items stated in the Terms of Reference, under Documentation shall be submitted as follows:</p> <p>Documentation:</p> <p>1.1. The system documentation shall be furnished in two sets.</p> <ul style="list-style-type: none">• Equipment-System description• Signal flow / power level diagrams• Operational manual• Maintenance and Servicing manual• All mechanical system assembly drawings <p>1.2. The test procedures of the equipment should have certificate of acceptance test as part of engineering documentation.</p> <p>1.3. Factory acceptance test and training documents shall be provided</p> <p>1.4. The bidders should provide progress report every day as part of project accomplishment.</p> <p>Shall be presented during the opening of bid</p> <p>Shall be submitted before the final acceptance of the project.</p>

All other information in the bidding document inconsistent with the above are hereby revised accordingly. All other provisions which are not affected shall remain in effect.

For further guidance and information of all concerned.

Thank you.


ATTY. JASON H. SALENDAB
Chairman
Bids and Awards Committee