
People’s Television Network, Inc
Broadcast Complex, Visayas Avenue, Diliman, Quezon City 1100

Telephone No. 3453-1097 /www.ptv.ph

BID BULLETIN NO. 2
August 6 , 2021

Supply, Delivery, Testing, and Commissioning of
Post Production Editing Laptops for the People’s Television Network, Inc. (PTNI)

ITB NO. 2021-0006

This bulletin is being issued to revise/clarify certain portions of the bidding documents. This shall form an
integral part of the bidding document for the above-stated project.

No. Query Response

1 In reference to the above-mentioned project,
on page 7, Number 2,

The People’s Television Network, Inc. (PTNI)
now invites bids for the above Procurement
Project. Delivery of the Goods required is
Thirty (30) calendar days from the issuance
of Notice to Proceed.

May we request to extend up to Ninety (90)
calendar days upon the receipt of Notice
to Proceed.

Delivery Period is hereby revised to Sixty (60)
Calendar Days.

2 With regards to the Delivery Period,

May we request to extend the delivery
period from Thirty (30) Calendar Days to
Ninety (90) Calendar Days or at least accept
a partial delivery within the Ninety (90)
Days

This is due to the ECQ there is a probability
of delays in terms of shipment,

Delivery Period is hereby revised to Sixty (60)
Calendar Days.

3 Do you require a manufacturer certificate
and service center certificate as a service
center provider?

Yes, it is required to submit a certificate
proving that the bidder is a local distributor.
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No. Query Response

4 On page 28, item 2.1.3 and 2.1.5 are below;

2.1.3 The equipment provider/bidder should
have a certificate of authorized distributorship
of its products as proof from the manufacturer
and support/services base in the Philippines.

2.1.5. The bidder shall guarantee that all
supplied equipment has passed the quality
control (QC) of the manufacturer. Certification
of such shall be enclosed with the supplied
equipment.

May we request that the 2.1.3 and 2.1.5 of the
above mention will not be required because
the Manufacturer is not providing Certificates.

Item 2.1.3 is retained. The said certification will
serve as basis if the bidder is a authorized
distributor here in the Philippines

In item 2.1.5 is also retained.  The certification
will serve as basis that all supplied equipment
has passed the quality control.

5 Due to the declaration of Enhance Community
Quarantine (ECQ) within NCR
and leads to the temporary shutdown of our
company’s operation, may we appeal for the
extension of the opening and submission date,
if possible after ECQ.

Request is hereby denied. The submission and
opening of bids will still push through as
scheduled.

No. Additional Revision

1 In the Technical Requirement Specification

D. COMPLETION PERIOD

The Winning Bidder shall complete the project
within Thirty (30) calendar days from the date
of the Notice to Proceed.

D. COMPLETION PERIOD

The Winning Bidder shall complete the project
within Sixty (60) calendar days from the date of
the Notice to Proceed (NTP). For this purpose
“Delivery Period” and “Delivery of the Goods”
shall refer to Completion period.

All other information in the Bidding Documents and Bid Bulletins inconsistent with the above is hereby
revised accordingly. All other provisions which are not affected shall remain in effect.

For further guidance and information of all concerned.

Thank you.

ATTY. JASON SHAHEER H. SALENDAB
Chairman
Bids and Awards Committee


