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Glossary of  

Terms, Abbreviations, and Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable  Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical 

services or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the 

Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and 

Services; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting 

Firm for Procurement of Consulting Services; as the case may be, as recorded in the Contract 

Form signed by the parties, including all attachments and appendices thereto and all 

documents incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in 

these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or 

consultant. 

CPI – Consumer Price Index. 
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DOLE – Department of Labor and Employment.  

DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except 

Consulting Services and Infrastructure Projects, which may be needed in the transaction of 

public businesses or in the pursuit of any government undertaking, project or activity, 

whether in the nature of equipment, furniture, stationery, materials for construction, or 

personal property of any kind, including non-personal or contractual services such as the 

repair and maintenance of equipment and furniture, as well as trucking, hauling, janitorial, 

security, and related or analogous services, as well as procurement of materials and supplies 

provided by the Procuring Entity for such services. The term “related” or “analogous 

services” shall include, but is not limited to, lease or purchase of office space, media 

advertisements, health maintenance services, and other services essential to the operation of 

the Procuring Entity. (2016 revised IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB 

Circular No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  
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SEC – Securities and Exchange Commission. 

SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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People’s Television Network, Inc 

Broadcast Complex, Visayas Avenue, Diliman, Quezon City 1100 

www.ptv.ph 

 

Invitation to Bid for  
 

Waterproofing of Roof deck, Gutter and Third Floor Open Area including Parapet 
and GI Roof and Rehabilitation of Downspouts for the Main Building of the 

People’s Television Network, Inc. (PTNI) 

 
1. The People’s Television Network, Inc (PTNI), through the CAPEX 2014 intends to 

apply the sum of Seven Million Nine Hundred Thousand Pesos (Php 7,900,000.00) 

being the Approved Budget for the Contract (ABC) to payments under the contract 

for Waterproofing of Roof deck, Gutter and Third Floor Open Area including 

Parapet and GI Roof and Rehabilitation of Downspouts for the Main Building of 

the People’s Television Network, Inc. (PTNI), ITB No. 2021-0001. Bids received in 

excess of the ABC shall be automatically rejected at bid opening. 

 

2. The People’s Television Network, Inc. (PTNI) now invites bids for the above 

Procurement Project.  Completion of the Works is required Ninety (90) calendar 

days. Bidders should have completed a contract similar to the Project.  The 

description of an eligible bidder is contained in the Bidding Documents, particularly, 

in Section II (Instructions to Bidders). 

 

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 

and Regulations (IRR) of Republic Act (RA) No. 9184.  

 

4. Interested bidders may obtain further information from People’s Television Network, 

Inc (PTNI) and inspect the Bidding Documents at the address given below from 9:00 

AM – 5:00 PM. 

 

5. A complete set of Bidding Documents may be acquired by interested bidders on 17 

May 2021 from given address and website/s below {Insert if necessary: and upon 

payment of the applicable fee for the Bidding Documents, pursuant to the latest 

Guidelines issued by the GPPB, in the amount of Ten Thousand pesos (Php 

10,000.00). The Procuring Entity shall allow the bidder to present its proof of 

payment for the fees in person, by facsimile, or through electronic means.]}  

 

6. The People’s Television Network, Inc (PTNI) will hold a Pre-Bid Conference
 
on 24 

May 2021 through videoconferencing/webcasting Zoom, which shall be open to 

prospective bidders.  

 

Meeting ID: 841 7407 5961 

Passcode: 2021-0001 
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7. Bids must be duly received by the BAC Secretariat through manual submission at the 

office address as indicated below on or before 7 June 2021, 10:00 AM. Late bids 

shall not be accepted. 

 

8. All bids must be accompanied by a bid security in any of the acceptable forms and in 

the amount stated in ITB Clause 16.  

 

9. Bid opening shall be on 7 June 2021, 10:00 AM at the given address below Bids and 

Awards Committee (BAC) Secretariat/Project Management Office (PMO), 3rd 

Floor, PTNI Broadcast Complex, Visayas Avenue, Diliman, Quezon City and/or 

through videoconferencing/webcasting via Zoom.  Bids will be opened in the 

presence of the bidders‟ representatives who choose to attend the activity.   

 

Meeting ID: 890 4018 9070 

Passcode: 2021-0001 

 

10. The People’s Television Network, Inc. (PTNI) reserves the right to reject any and all 

bids, declare a failure of bidding, or not award the contract at any time prior to 

contract award in accordance with Sections 35.6 and 41 of the 2016 revised 

Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby 

incurring any liability to the affected bidder or bidders.  

 

11. Other Necessary information deemed relevant by the Procuring Entity 

 

PTNI’s Health and Safety Protocols in Procurement 

 

To avoid transmission of covid-19, the Bids and Awards Committee will observe 

strict health protocols at all times and as we shift to the new normal work 

guidelines, we will adapt new measures on procurement activities of the network. 

 

Purchasing of Bid Documents 

 

1. The cashier is available every Monday and Tuesday only. 

2. Personal payments and transaction will be done at the entrance gate only, bidders 

are encouraged to purchase through PTNI‟s Bank Account (Land Bank of the 

Philippines). 

Account Name: PTNI 

Account Number: 3212100497 

 

Pre-Bid Conference 

 

1. Pre-bid Conference will be done through videoconferencing. 

2. All interested bidders must send through email at bacsecretariat@ptni.gov.ph, a 

letter of intent with the name of the company representative and his/her contact 

detail (mobile/telephone number and email address) to participate in the 

conference. 

3. All interested bidders must send their clarifications and queries through email at 

bacsecretariat@ptni.gov.ph which will be answered through bid bulletin to be 

posted in PhilGEPS and Procuring Entity‟s Website. 
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Opening and Submission of Bids 

1. PTNI will still require physical submission of bid tenders. 

2. The bidder must submit its bid on time with proper label or sealing. 

3. Bidder may have one (1) representative to attend physically during the Bid 

Opening whose shall enforce the following precautionary measures among 

themselves 

• Observe physical distancing 

• Submit a Barangay Health Emergency Response Team (BHERT) 

Certificate 

• Wear face mask (at least 3-ply surgical mask, preferably N95 

mask) and face shield at all times 

• Submit duly accomplished Health Declaration Forms and COVID-

19 Negative Rapid Antigen Test (AgT) or RT-PCR Test Results 48-

72 hours before the date of Opening of Bids. Bidders may also 

participate virtually and watch the activity through video 

conferencing via Zoom. 

 

 

 

12. For further information, please refer to: 

 

BAC Secretariat 

People’s Television Network, Inc. (PTNI)  
3rd Floor, PTNI Broadcast Complex,  

Visayas Avenue, Diliman, Quezon City 

bacsecretariat@ptni.gov.ph 

0956-738-4512 / 0961-693-8333 

www.ptni.gov.ph 

 

13. You may visit the following websites: 

For downloading of Bidding Documents: ptni.gov.ph/procurement/  

Procurement forms: https://www.gppb.gov.ph/downloadables.php 

 

 

 

 

 

________________________________ 

Atty. Jason Shaheer H. Salendab  

Chairperson, Bids and Awards Committee 
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1. Scope of Bid 
 

The Procuring Entity, People’s Television Network, Inc. (PTNI) invites Bids for the 

Waterproofing of Roof deck, Gutter and Third Floor Open Area including Parapet 

and GI Roof and Rehabilitation of Downspouts for the Main Building of the 

People’s Television Network, Inc. (PTNI), with Project Identification Number ITB 

No. 2021-0001. 

 

The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 

 

2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for in the amount 

of Seven Million Nine Hundred Thousand Pesos (Php 7,900,000.00). 

 

2.2. The source of funding is: 

 

NGA, the General Appropriations Act or Special Appropriations. 

 

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 

and its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to bid by the BAC through the 

issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the 

site, determined the general characteristics of the contracted Works and the conditions 

for this Project, such as  the location and the nature of the work; (b) climatic 

conditions; (c) transportation facilities; (c) nature and condition of the terrain, 

geological conditions at the site communication facilities, requirements, location and 

availability of construction aggregates and other materials, labor, water, electric 

power and access roads; and (d) other factors that may affect the cost, duration and 

execution or implementation of the contract, project, or work and examine all 

instructions, forms, terms, and project requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the 

highest standard of ethics during the procurement and execution of the contract.  They 

or through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 

obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 

9184 or other integrity violations in competing for the Project. 
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5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at 

least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 

current prices using the PSA‟s CPI, except under conditions provided for in 

Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of 

the 2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a 

decision of the UN Security Council taken under Chapter VII of the Charter of the 

UN. 

 

7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by 

the Procuring Entity as stated herein, but in no case more than fifty percent 

(50%) of the Project.  

 

  The Procuring Entity has prescribed that: 

 

a. Subcontracting is not allowed. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time through videoconferencing/webcasting via Zoom as indicated in 

paragraph 6 of the IB. 

 

 

 

 

9. Clarification and Amendment of Bidding Documents 
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Prospective bidders may request for clarification on and/or interpretation of any part 

of the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in the 

IB, at least ten (10) calendar days before the deadline set for the submission and 

receipt of Bids.   

 

10. Documents Comprising the Bid: Eligibility and Technical 

Components  
 

10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by 

the appropriate Philippine foreign service establishment, post, or the 

equivalent office having jurisdiction over the foreign bidder‟s affairs in the 

Philippines.  For Contracting Parties to the Apostille Convention, only the 

translated documents shall be authenticated through an apostille pursuant to 

GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation 

shall govern, for purposes of interpretation of the bid. 

 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid 

special PCAB License, and registration for the type and cost of the contract for 

this Project. Any additional type of Contractor license or permit shall be 

indicated in the BDS. 

 

10.4. A List of Contractor‟s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen) assigned to the contract to be 

bid, with their complete qualification and experience data shall be provided.  

These key personnel must meet the required minimum years of experience set 

in the BDS. 

 

10.5. A List of Contractor‟s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 
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11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 

 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during 

contract implementation, except under extraordinary circumstances as determined by 

the NEDA and approved by the GPPB pursuant to the revised Guidelines for Contract 

Price Escalation guidelines.   

 

14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 

by the BSP at the discretion of the Bidder.  However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in: 

 

a. Philippine Pesos. 

 

15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 

Security in the amount indicated in the BDS, which shall be not less than the 

percentage of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid until [indicate date]. Any bid not 

accompanied by an acceptable bid security shall be rejected by the Procuring 

Entity as non-responsive. 

  

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  

 

The Procuring Entity may request additional hard copies and/or electronic copies of 

the Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   
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If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic 

copy of its Bid, which must be digitally signed. An electronic copy that cannot be 

opened or is corrupted shall be considered non-responsive and, thus, automatically 

disqualified. 

 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical 

address or through online submission as indicated in paragraph 7 of the IB.  

 

18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the 

place specified in paragraph 9 of the IB. The Bidders‟ representatives who are 

present shall sign a register evidencing their attendance. In case 

videoconferencing, webcasting or other similar technologies will be used, 

attendance of participants shall likewise be recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA 

No. 9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity‟s BAC shall immediately conduct a detailed evaluation 

of all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 

shall consider the conditions in the evaluation of Bids under Section 32.2 of 

2016 revised IRR of RA No. 9184. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as 

indicated in the BDS shall be received by the same deadline and opened and 

evaluated simultaneously so as to determine the Bid or combination of Bids 

offering the lowest calculated cost to the Procuring Entity.  Bid Security as 

required by ITB Clause 15 shall be submitted for each contract (lot) 

separately.  

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for 

all the lots participated in by the prospective Bidder. 

  

20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 
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Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 

  

21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 

shall form part of the Contract. Additional Contract documents are indicated in the 

BDS. 
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Section III. Bid Data Sheet 
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Bid Data Sheet 
ITB Clause  

5.2 For this purpose, contracts similar to the Project refer to contracts which have 

the same major categories of work, which shall be:  

 

Waterproofing of concrete floor roof deck/rooftop and/or concrete wall of a 

building using multi-co polymerized resin with nano silica or similar 

material of an approved or equivalent. 

7.1 

 

Subcontracting is not allowed. 

10.3 The required PCAB license for this project is as follows:  

 

       a. License Category: Trade E  

       b. License Classification: Small „A‟ for waterproofing work (SP-WP)  

 

10.4 

 

The key personnel must meet the required minimum years of experience set 

below: 

 Key Personnel       General Experience      Relevant Experience 

 

 One (1) Project-In-Charge – At least five (5) years of experience in 

waterproofing and construction supervision.  

 

 One (1) Foreman – At least three (3) years of experience in 

waterproofing and construction supervision;  

 

 One (1) Safety Officer – Safety Officer with Certificate of Training 

Issued by or in coordination with BWC or DOLE. 

 

10.5 The minimum major equipment requirements are the following: 

 

Equipment                   Capacity                Number of Units 

 

 One (1) Unit Truck for Hauling, Disposal, Delivery, Mobilization 

and/or Demobilization.  

 

 Two (2) units Jack Hammer 

12 Alternative Bids is not allowed.  

 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of 

the following forms and amounts: 

a. The amount of not less than two percent (2%) of ABC, if bid security 

is in cash, cashier‟s/manager‟s check, bank draft/guarantee or 

irrevocable letter of credit; 

 

b. The amount of not less than five percent (5%) of ABC, if bid security 

is in Surety Bond. 

19.2 Partial bids are not allowed. 
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20 List licenses and permits relevant to the Project and the corresponding law 

requiring it. 

 

None. 

21 

 

Additional contract documents relevant to the Project that may be required by 

existing laws and/or the Procuring Entity, such as construction schedule and S-

curve, manpower schedule, construction methods, equipment utilization 

schedule, construction safety and health program approved by the DOLE, and 

other acceptable tools of project scheduling. 

 

 Organizational Chart for the contract to bid;  

 Duly signed Bio-Data of Contractor‟s Key Personnel.  

 Duly notarized Affidavit of Commitment from the bidder‟s Key 

Personnel  

 Duly signed Construction Schedule, S-Curve and PERT-CPM Network 

Diagram;  

 Duly signed Manpower Schedule  

 Duly signed Construction Method in narrative form  

 Certification of Site Inspection issued by the Manager or his authorized 

representative  

 Construction safety and health program approved by DOLE 
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Section IV. General Conditions of Contract 
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that 

can be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All  the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable 

in contract implementation.  Herein clauses shall serve as the secondary source for the 

terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA 

No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all 

procurement activities, the advertisement, posting, or invitation of which were issued 

after the effectivity of the said amendment.   

  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 

3.1 The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession 

in accordance with the terms of this clause, the Procuring Entity‟s 

Representative shall give the Contractor a Contract Time Extension and certify 

such sum as fair to cover the cost incurred, which sum shall be paid by 

Procuring Entity. 

 

3.2 If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The 

resulting adjustments in contract time to address such delay may be addressed 

through contract extension provided under Annex “E” of the 2016 revised IRR 

of RA No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel indicating their designation, in accordance with ITB Clause 10.3 and 

specified in the BDS, to carry out the supervision of the Works.   

 

The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 
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5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to  

RA No. 3688 against any subcontractor be they an individual, firm, 

partnership, corporation, or association supplying the Contractor with labor, 

materials and/or equipment for the performance of this Contract. 

  

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, 

and perpetually disqualify it from participating in any public bidding. All 

payables of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the 

Certificate of Final Acceptance by the Procuring Entity.  Specific duration of 

the warranty is found in the SCC. 

 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor‟s liability 

under this Contract shall be as provided by the laws of the Republic of the 

Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the 

implementation of the contract, in unlawful deeds and behaviors relative to contract 

acquisition and implementation, such as, but not limited to corrupt, fraudulent, 

collusive, coercive, and obstructive  practices as stated in ITB Clause 4. 
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10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor‟s Bid shall be used for small additional amounts of work only when the 

Procuring Entity‟s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity‟s Representative for 

approval the said Program of Work showing the general methods, 

arrangements, order, and timing for all the activities in the Works. The 

submissions of the Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity‟s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity‟s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue 

to withhold this amount until the next payment after the date on which the 

overdue Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the 

Contractor‟s accounts and records relating to the performance of the Contractor and to 

have them audited by auditors of the GOP or the Procuring Entity, as may be 

required. 

 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the 

SCC, subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 

9184. 

 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity‟s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, 

materials and equipment delivered on the site but not completely put in place shall not 

be included for payment. 

 

15. Operating and Maintenance Manuals 
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15.1. If required, the Contractor will provide “as built” Drawings and/or operating 

and maintenance manuals as specified in the SCC. 

 

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity‟s Representative‟s 

approval, the Procuring Entity‟s Representative may withhold the amount 

stated in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 
 

GCC Clause  

2 No sectional completion of work.  

4.1 The Procuring Entity shall give possession of all parts of the Site to the 

Contractor upon the issuance of Notice to Proceed. 

6 The site investigation reports are: “None” 

7.2  

In case of semi-permanent structures, such as buildings of types 1, 2, and 

3 as classified under the National Building Code of the Philippines, 

concrete/asphalt roads, concrete river control, drainage, irrigation lined 

canals, river landing, deep wells, rock causeway, pedestrian overpass, 

and other similar semi-permanent structures: Five (5) years. 

 

10 No dayworks are applicable to the contract. 

11.1 The Contractor shall submit the Program of Work to the Procuring 

Entity‟s Representative within Ten (10) calendar days upon the receipt 

of the Notice of Award. 

11.2 The amount to be withheld for late submission of an updated Program of 

Work is “None”. 

13 The amount of the advance payment is  

 

The Procuring Entity shall, upon a written request of the Contractor 

which shall be submitted as a Contract document, make an advance 

payment to the Contractor in an amount not exceeding fifteen percent 

(15%) of the total contract price, to be made in lump sum, or at the most 

two installments according to a schedule specified in the SCC, subject to 

the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184. 

14 Materials and equipment delivered on the site but not completely put in 

place shall be included for payment.  

15.1 The date by which operating and maintenance manuals are required is 

[None]. 

 

The date by which “as built” drawings are required is Seven (7) 

calendar days upon completion of the project. 

15.2 No amount will be withheld for failing to submit “as built drawings 

within the date required.  

 

However, the approved As-Built Drawings shall form part of the 

requirements in processing the final Progress Billing payment. 
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Section VI. Specifications 
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SCOPE OF WORKS (SOW) 

 
 

I. PROJECT NAME  :  Waterproofing of Roof deck, Gutter and Third Floor  
   Open Area including Parapet and GI Roof and 
   Rehabilitation of Downspouts for the Main Building  
   of the People‟s Television Network, Inc. (PTNI) 

 
II. CONTRACT PRICE :  Seven Million Nine Hundred Thousand Pesos 

   (Php 7,900,000.00) 
 

III. DELIVERY PERIOD :  90 days after the Issuance of Notice to Proceed. 
 

IV. SPECIAL INSTRUCTION 
 

1. The Bidder must have an experience of having completed a single contract that is 
similar to this project, equivalent to at least fifty (50%) of the Approve Budget for 
the Contract (ABC). 
 
For this purpose, similar contract/project shall refer to waterproofing of concrete 
floor roof deck/rooftop and/or concrete wall of a building using Multi-Co 
Polymerized Resin with Nano Silica or similar material such as polyurethane or 
polyurea. 
 

2. If the single largest completed contract submitted by the bidder pertains to a 
construction/renovation/rehabilitation of a building, only the cost/contract 
price of the waterproofing component of the said 
construction/renovation/rehabilitation contract shall be considered in the 
evaluation of the bidder‟s qualification.  The waterproofing component of said 
contract must be in accordance with the definition of a similar project/contract 
stated above. 

 
3. In addition to the government eligibility requirements (please refer to the 

checklist attached in the bid documents), bidder must submit, as part of its 
“Technical Component” envelope the following:  

 
3.1 Valid PCAB License at least Trade/E, and Registration Particular for at least 

Small „A‟ for waterproofing work (SP-WP). 
 

3.2 Statement of all ongoing government and private contracts, including 
contracts awarded but not yet started, if any, whether similar or not similar 
in nature and complexity to the contract to be bid. 

 
3.3 Statement of the bidder‟s Single Largest Completed Contract (SLCC) to be 

bid whose contract price is at least 50% of the ABC. 
 

3.4 In case of Joint Venture, Joint Venture partners/parties must submit the 
required document in accordance with item IV.4 
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a. If a bidder/contractor will participate in the bidding individually, 
contractor‟s Individual PCAB License must be submitted pursuant to 
Section 37 of RA 4566.  If several bidders/contractors will participate in 
the bidding as Joint Ventures, a Joint PCAB License must be submitted 
pursuant to Section 38 of RA 4566. 

 
b. In case of Joint Venture, the partner/party who is responsible for the 

submission of the NFCC shall also submit the following: 
 

 Statement of All of Ongoing Contracts (as part of Technical 
Components), and; 

 

 Audited Financial Statements in accordance with the 
provisions/requirements stated in ITB clause 12.1(a)(i) of the Bid Data 
Sheet. 
 

c. If applicable, the bidder must submit the Joint Venture Agreement with 
the disclosure of percentage of ownership of the parties. 

 
3.5 Project Requirements shall include the following: 

 
i. Organizational Chart for the contract to bid; 

 
ii. Duly accomplished and signed List of Contractor‟s Key Personnel to be 

assigned to the contracts to be bid;  
 

iii. List of contractor‟s equipment unit, which are owned, leased, and/or 
under purchase agreements, supported by certification of availability of 
equipment from the equipment lessor/vendor for the duration of the 
project. 

 
3.6 The bidder shall submit a Certificate of Site Inspection issued by the Agency 

or his/her authorized representative.  
 
Prospective bidder/s who have completed the site inspection and secured the 
certificate from the previous bidding will be considered. 

 
4. The financial component shall include the following documents: 

 
1. Signed Bill of Quantities (using the prescribed form). 

 
2. Detailed estimates indicating the unit prices of constructions materials, labor 

rates and equipment rental used in coming with the bid. 
 

3. Cash Flow of payments Schedule weekly. 
 

5. Additional contract documents relevant to the project upon signing of Notice of 
Award: 
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i. Duly signed Project Schedule, S-Curve and PERT-CPM Network Diagram; 
ii. Duly signed Manpower Schedule 

 
iii. Duly signed Construction Method in narrative form 

 
iv. Construction safety and health program approved by DOLE 

 
v. All Drawings prepared by the Contractor for the execution of the Temporary 

Works, are subject to prior approval by the Procuring Entity‟s Representative 
before its use. 

 
V. GENERAL INSTRUCTIONS 
 

A. Licenses and Permits 
 

The Contractor shall secure from the government agencies all necessary licenses 
and permits needed to proceed with the construction of the Project subject to the 
exemption provided by the National Building Code of the Philippines and it‟s 
Revised Implementing Rules and Regulations.  
 

B. Temporary Structures and Services 
 

i. Toilets 
 

The Contractor shall provide suitable portable toilet facilities at approved 
location with proper enclosures for the use of workmen, and shall maintain 
same in sanitary operable conditions, all in conformity with the local 
regulations. 

 
ii. Other Temporary Structures 

 
The Contractor shall provide such other temporary structure as maybe 
required for safe storage of tools and materials. Such structures shall be 
located only where previously approved. 

 
iii. Temporary Electric Power 

 
The Agency shall provide for Temporary Power Facility required for the 
entire construction phase. The Contractor shall provide conduits, wires, 
connections, accessories, and labor. 

 
iv. Temporary Water Supply 

 
The Agency shall provide temporary water facility that will be used during 
the entire construction stage. The Contractor shall provide pipes, fittings, 
connections, accessories, and labor. 

 
v. Temporary Scaffolding, Hoist, etc. 
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The Contractor shall install, operate and maintain adequate number of 
temporary hoists, scaffolds, runways, ladders, and the like if required for the 
proper execution of the work. Safety precautions shall at all times be 
observed. 

 
vi. Removal of Temporary Structures and Services 

 
All temporary structures and services installed by the Contractor shall be 
removed by the Contractor on completion of this Contract or as directed by 
the Agency. The Contractor shall restore any damage, alteration, caused by 
such removal and during the project implementation. 

 
C. Protection of Work, Property and Persons 

 
The Contractor shall protect the work of employees and equipment at the 
Agency‟s premises and adjacent property from damage for any cause 
whatsoever, and shall be responsible for any damage or injury (including death) 
due to his act or neglect. 
 
The Contractor shall provide and erect all planking bridges, bracings, lights and 
warning signs necessary for the public. The Contractor shall provide scaffolds, 
tarpaulins, or similar items as directed by the Agency to protect the employees 
and equipment and shall if necessary, seal off his work so as not to interfere with 
Agency‟s business operation. 
 

C.1 Protective Service for the Construction Area. 
 

The Contractor shall provide any approved protective service to guard 
the construction area against vandalism, theft, and mischief.  

 
The Contractor shall be responsible for any injury, loss or damage to any 
presently existing improvements on the premises caused by him or his 
employees/agents and in the event of such injury, loss or damage shall 
promptly make such repairs or replacement as required by the Agency 
without additional cost to the Agency. 
 
During the progress of the work, the Contractor shall protect all finished 
work as soon as it is erected and shall maintain such protection until such 
time they are no longer required. 

 
C.2 PTNI‟s Health and Safety Protocols 
 

To avoid transmission of COVID-19, People‟s Television Network, Inc. 
will observe strict health protocols at all times and as we shift to the new 
normal work guidelines, we will adapt new measures on activities 
within the network. Upon entry to the network, every 
workers/employee entering the network premises shall: 

 

 Observe physical distancing. 
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 Submit a Barangay Health Emergency Response Team (BHERT) 
Certificate / Medical certification indicating that they are free from 
COVID-19 to be attached with the work permit. 

 Must have no COVID-19 symptoms. 

 Must be 21 to 60 years-old, without pre-existing conditions, such as, 
but not limited to, immunodeficiency comorbidities, or other health 
risks, unless expressly approved by the Network.  

 PTNI Health Checklist Form shall be fill out every day for the entire 
course of construction for easier contact tracing in the event of an 
outbreak. 

 Wear face mask (at least 3-ply surgical mask, preferably N95 mask) 
and face shield at all times.  

 Submit a negative result of COVID-19 Rapid Antigen Test (AgT) or 
RT-PCR Test within 72 hours before the commencement of the project 
and whenever required by the Procuring Entity at the expense of the 
Contractor. 
 

D. Inspection and Test 
 

The Contractor shall permit and facilitate inspection of the work by the Agency 
or the authorized representative, and the public authorities having jurisdiction at 
all times during the progress of the work. 
 
The Contractor will be responsible for all test and engineering services required 
by the project. 
 
All tests shall be performed by the testing agency approved by the Agency and 
shall be in accordance with the current standards of the American Society for 
Testing and Materials unless otherwise specified by the Agency. The Contractor 
shall furnish the Agency with 2 copies of the test procedures used. 
 

E. Sanitation 
 
All job personnel shall be required to dispose of garbage and refuse in covered 
metal containers, which Contractor shall furnish and empty regularly at the 
designated area identified by Agency. Should services of extermination firm be 
necessary, the Contractor shall provide such services. 
 

F. Cleaning 
 
The Contractor shall at all times keep the premises from accumulation of waste 
materials or rubbish caused by his employees or the work by providing trash 
receptacles. At completion of the work he shall remove from the building and 
site all rubbish, scaffolding and surplus materials and shall leave the work 
broom clean, unless otherwise specified. If the Contractor fails to keep the 
premises clean, the Agency may remove the waste materials and rubbish; charge 
the expense of such removal to the Contractor. 
 
The Contractor shall thoroughly wash and clean all glass and hardware, remove 
stains, spots, smears, marks and dirt from all surfaces; clean fixtures, wash 
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terrazzo, tile floors and all exposed concrete caused by his employees or the 
work so as to present clean work to the Agency for acceptance. 
 

G. Final Completion 
 
The term final completion, means the completion of all work called for under the 
Contract to include but not limited to satisfactory operation of all the work done, 
by means of acceptance tests, correction of all punch list items to the satisfaction 
of the Agency, settlement of all claims, if any payment and release of all record of 
all mechanics materials, men and like lines, delivery of all guarantees, as built 
drawings, removal of all rubbish, tolls scaffoldings and surplus materials and 
equipment from the job site. 
 

H. Punchlist 
 
The list prepared by the Agency of the Contractor‟s uncompleted, defective or 
uncorrected work. This shall be reflected in the Punchlist Form and is marked as 
Annex “A” of the Certificate of Completion, upon the satisfactory completion of 
the corrective works. 
 

I. Safety and Accident Reports 
 

The Contractor shall take necessary precautions for the safety of all employees 
and Agency‟s Representatives. The Contractor shall comply with all instructions 
and Government Safety laws and Building Codes to prevent accident or injury to 
persons on about or adjacent to the premises as well as for the protection of 
adjacent property where work is performed. 

 
VI. GENERAL SCOPE 

 
1. Description of the Project 

 
The project calls for the supply and application of waterproofing at the selected 
portion of the roof and rehabilitation of downspouts at the PTNI Main Building 
to protect from rain water leaks. Work shall include supervision, labor, supply 
and application/installation of materials, equipment and services necessary to 
properly conduct and produce the desired work product. Included herein are all 
temporary works and structures necessary for an efficient, smooth and up to date 
completion of the contract. 

 
2. General Requirements 
 

The work includes furnishing of materials, labor, tools, equipment, consumables, 
technical supervision and other services necessary for the completion of the 
proposed waterproofing at the selected portion of the roof and rehabilitation of 
downspouts at the PTNI Main Building, all in accordance with the specifications 
and subject to the terms and conditions of the contract. 

 
3. Workmanship 
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All operations/undertakings required in any and all parts of the plans and 
technical specifications shall be undertaken in an orderly, workmanlike manner. 
Only qualified and skilled personnel with sufficient experience in similar 
operations nominated by the Contractor/Supplier shall be allowed to undertake 
the same. 
 

4. Inspection of site 
 
The Bid is deemed to have been based on current data, including physical 
conditions at the site. The Contractor acknowledges and warrants that it has 
inspected and examined the site and their surroundings, and has satisfied itself 
by submitting its Bid as to the requirements of the work and materials necessary 
for the completion of the works, and the means of access to the site, the 
accommodation it may require, and that it has obtained for itself, all necessary 
information as to risks, contingencies and other circumstances which may have 
influenced or affected its Bid. No increase in cost or extension of time will be 
considered for failure to familiarize, inspect and examine the site condition. 
 

5. Changes 
 
The PTNI reserves the right to make minor changes in details of works and 
materials as it may deem necessary to fully implement the requirements of the 
plans and specifications. These changes may include revision or modifications of 
shapes and dimensions of elements due to actual site conditions and thereby will 
not entail the deletion or addition of items of work, including materials to be 
used, specified in the contract at no cost to the Agency. 
 

6. Conflicts between plans and specifications 
 
Should there be any conflict between indications on drawings and provisions in 
specifications same shall be referred to the PTNI decision on the matter and 
whose opinion shall be final. Any omission in the specification of work or works 
to be undertaken but is/are necessary for the completion of work, shall be 
undertaken by the Contractor as if indicated on drawings, without extra 
compensation. Such works shall be done in the usual manner as required to 
ensure quality of both materials and workmanship. 
 

7. Rejections 
 
Materials or completed work not conformance with the provisions of these 
Specifications shall be rejected outright at any time during the progress of the 
work. The Contractor shall receive copies of rejection reports of materials and 
workmanship made by the Agency. Any part of the work that has been done and 
is not of quality required by reasonable interpretation of the plans and 
specifications shall be torn down or removed immediately and rebuilt or 
otherwise remedy such work in accordance with the requirements of the plans 
and specifications at the expense of the contractor 
 

8. Contractor‟s Responsibilities 
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a. The principal features of the work do not in any way limit the responsibilities 
of the Contractor to the general description of his scope of work. He shall 
perform all the work fully and make operational to the intent of the project. 

b. The Contractor shall be responsible for the proper execution and 
coordination of his work. He shall schedule and program all necessary work 
activities according to the specified completion period. 

 

c. The Contractor shall be responsible for all damages in case of all new leak 
occurrence during the duration of the project. Preliminary measure shall be 
applied to avoid any damages to the agency‟s equipment and/or properties. 

 

d. The Contractor shall observe the required standards of safety and procedures 
and that its contract and workers shall be properly insured against all risks. 
He shall provide/equip its workers with Personal Protective Equipment 
(PPE) during the course of installation/application of materials. He shall 
observe the PTNI‟s house regulations to be issued together with the Work 
Permit. 

 

e. The Contractor shall indemnify and hold the other, its officers, directors, 
agents, stockholders, and employees, connected to PTNI, harmless from and 
against any and all damages, liabilities, costs, and expenses in any action or 
proceedings by any third party during the implementation of the project. 

 

f. The Contractor shall be responsible for securing PTNI issued work permits 
and compliance with other PTNI rules and regulations related to the works 
such as the Fire Precautions Guide. All workers/personnel working at site 
are required to wear company uniforms indicating their company name. 

 

g. The Contractor is not allowed to erect quarters for workers within the 
agency‟s premises; sleeping is also not allowed. Contractor‟s workers are 
limited to the designated working area only. Loitering around and inside the 
PTNI premises is not allowed. 

 

h. The Contractor shall be responsible for clearing and cleaning of the 
designated project site of unused materials, left over and other debris at the 
site; and disposal of the same outside of the PTNI premises. A daily 
inspection of the work area shall be conducted by the Contractor and PTNI‟s 
authorized representative to ensure that the working area and storage area 
assigned to the Contractor is clean and in order at all times. 

 

i. The Contractor shall protect adjacent areas against any damage by his 
employees, or by his materials, equipment and tools during the execution of 
the work. Any damage done by him or his employees shall be repaired at his 
own expense, without additional compensation beyond the contract. 

 

j. Permits, Laws, Ordinances and Standards – The works provided for and 
specified herein shall comply with laws and regulations of the Quezon City 
and any government agency having jurisdiction. All necessary permits and 
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other requirements shall be secured and for the account of the contractor. 
Said requirements shall be turned-over to PTNI upon project completion. 

 

k. The contractor shall assign a fulltime Project-In-Charge (PIC) for the project 
to supervise the works mentioned herein. Said PIC must be the one to report 
on a weekly/monthly basis of the status/progress of the project as agreed 
during the kick-off meeting and who shall the one responsible for all 
coordination works with the PTNI‟s authorized representative/s. 

 

l. All other items of work not specifically mentioned but are necessary to 
complete the works in accordance with the plans and specifications and other 
related documents shall be provided by the contractor at no additional cost to 
the Agency. 

 
9. Contract Duration/Completion Time 

 
Contractor/Supplier shall complete and turn-over the project within ninety (90) 
calendar days reckoned from the date stated in the Notice to Proceed (NTP) to be 
issued by PTNI. 
 

10.  Submittals 
 

a. Work Schedule 
 
Before commencing any work or providing any materials at the jobsite for 
this project, the Contractor shall submit samples, project Bar Chart/S-Curve 
and PERT/CPM Network Diagram for the PTNI‟s approval within five (5) 
calendar days upon receipt of Notice to Proceed. 
 

b. Contractor‟s All-Risk Insurance 
 
The Contractor‟s All Risk Insurance (CARI) shall be submitted to PTNI 
within ten (10) calendar days upon receipt of Notice of Award (NOA) to be 
issued by the Procurement Office. 
 

c. The Contractor shall submit to PTNI, the proposed delivery of materials, 
tools & equipment; and manpower schedules for proper monitoring five (5) 
calendar days after the Pre-construction/kick-off meeting. 
 

d. Materials Samples/Brochures/Certificates 
 

The Contractor shall submit samples and/or technical brochures of all 
materials to be used in the project within ten (10) calendar days upon receipt 
of Notice to Proceed which include but may not be limited to the following 
for PTNI‟s approval: 
 

 Water Proofing Materials/Brochures with technical specifications. 
 

 Manufacturer‟s printed Product Installation Instructions. 
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 Contractor‟s Warranty Certificate covering the five (5) years warranty 
after application. 

 
e. Prior to issuance of the Certificate of Completion (COC) the following shall 

be submitted to PTNI. PTNI reserves the right not to issue a Certificate of 
Satisfactory Performance on the basis of the non-submission of any of the 
items below: 

 
1. Test results/report for leak test/s. 

 
2. As-built Plans – Plans should be approved by PTNI. The Contractor shall 

submit shop drawings as may be required by the Agency. A complete set 
of As-Built Drawings in printed form (20” x 30”) and/or A3 whichever is 
required by the Owner and an electronic copy (USB Flash drive) in 
AutoCAD. 

 
f. Safety Program 

 
The Contractor is required to have a suitable Construction Safety and Health 
Program, which must be in accordance with Occupation Safety and Health 
(OSH) Standard, rules and issuances by the DOLE and standards of the 
PTNI. The program shall state the following: 

 

 Composition of Construction Safety and Health Committee 
 

 Specific safety policies which the contractor shall observe at the area 
of construction which include but not limited to Fall Protection, 
Chemical hazards, and Materials Handling and Storage. 

 

 Penalties and sanctions for violations of the program. 
 

 The Manner of disposing waste arising from the construction; and 
 
The safety program shall also include the appointment of a full-time safety 
officer-in-charge of the implementation of the said program. 
 

11. Warranty 
 

The Contractor shall guarantee the work done to be free from defects for a period 
of Five (5) years reckoned from acceptance of the project. Form of warranty shall 
be in accordance with the provisions in Section 62 of the Revised Implementing 
Rules and Regulations (IRR) of R.A. 9184. 
 

12. Payments 
 

a. Payments to the Contractor will be made only for the actual accomplishment 
and/or material utilized, certified by the PTNI as performed by the 
Contractor in accordance with the plans, specifications and program of 
works/construction schedule. 
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b. Payments in accordance with the above paragraph shall be considered full 
compensation for furnishing materials, labor, tools and equipment, and for 
performing all work contemplated and embraced under the Contract. 

c. Payment shall be made upon complete submission of all documents required 
by the Agency as indicated in this Scope of Works and Specifications and 
other contract documents. 

 

d. It is the responsibility of the Contractor to ensure that their performance 
bond is updated and valid until the Agency issue the final Certificate of 
Acceptance. The Contractor shall submit the endorsement/amendments to 
PTNI on extension or revisions to its validity, as maybe necessary, not later 
than seven (7) days before the expiration of the originally submitted 
Performance Bond. No payment shall be made unless the Performance is 
updated. 

 

e. All payments made shall be subject to ten percent (10%) retention and to 
PTNI‟s Accounting Rules and Regulations. 

 
13.  Others 

 
a. Penalty Clause for Uncollected Debris and Uncleaned Work Area 

 
Contractor shall not be issued with the Certificate of Satisfactory Performance 
as penalty for uncollected debris and uncleaned work/storage area. An 
amount equivalent to the cost of hauling shall likewise be deducted from the 
contract cost of the project. 

 
b. Construction Safety 

 
The Contractor shall be required to adhere to applicable safety provisions 
stated in the Occupational Standard for Safety and Health (OSSH) and with 
PTNI House Rules and Safety Guidelines at all times for the duration of the 
project. 
 
The contractor shall be required to perform a regular tool box meeting among 
workers and their respective supervisors for the purpose of instructions, 
discussions and proper briefing of planned works, the possibility or actual 
occurrence of accidents at the site and preclusions. 
 

c. Quality Assurance 
 

1. Materials 
 

 Materials to be used for identified area of waterproofing type shall be 
products of a single manufacturer or items standard with 
manufacturer of waterproofing system.  

 

 Provide primers and other secondary materials that are produced or 
are specifically recommended by manufacturer of multi-co 
polymerized resin + nano silica.  
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 Manufacturer of waterproofing materials to be used in the project 
shall warrant their product performance for a period equivalent to the 
Applicators‟ installation warranty of five (5) years commencing from 
date of completion of the project certified by PTNI authorized 
representative. 

 
2. Suspension of Work 

 
The PTNI or its duly representative shall have the authority to suspend 
the work wholly or partly by written order for such period necessary due 
to force majeure or any fortuitous event or for failure on the part of the 
Contractor/Supplier to correct bad conditions which are unsafe for 
workers or for the general public to carry out valid orders given by the 
PTNI or to perform any provision of the contract, or due to adjustment of 
plans to suit field conditions as found necessary during implementation. 
The Contractor/Supplier shall immediately comply with such order to 
suspend the work wholly or partly. 
 
In case of total suspension, or suspension of activities along the critical 
path, which is not due to any fault of the Contractor/Supplier, the 
elapsed time between the effective order of suspending operation and the 
order to resume work shall be allowed the Contractor/Supplier by 
adjusting the Contract time accordingly. 

 
3. Delivery, Storage and Handling 

 
a. Ordering: Comply with manufacturer's ordering instructions and lead 

time requirements to avoid application/installation delays. 
 
b. Delivery: Deliver products to site on manufacturer's original, 

unopened, undamaged containers, identification labels intact. 
 
c. Handling: Handle and store products according to manufacturer's 

recommendations published in technical materials. Leave products 
wrapped or otherwise protected and under clean and dry storage 
conditions until required for installation. 

 
VII. SCOPE OF WORK 

 
A. SCOPE OF WORK 

 
The work consists of the furnishing of all necessary labor, materials, tools and 
equipment, including technical supervision necessary for the complete execution 
relative to the supply and installation of waterproofing and rehabilitation of 
downspout but not limited to the following: 
 

1. Mobilization/Demobilization. 
 

2. Provision of temporary facilities. 
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 Temporary Enclosure using durable materials. 
 

 Safety signs & cautions - the Contractor shall provide safety 
signage/early warning signs visible at the jobsite. 

 

 Provide temporary storage of the materials and equipment. 
 

3. Removal and disposal of the existing waterproofing materials at the third 
floor open area, roof deck, gutter and parapet at the PTNI Main Building. 
 

4. Preparation of concrete base (preparation works shall include the 
correction of slope to drain, repair of visible cracks, cleaning and de-
clogging of floor drains and restoration of damaged surface).  

 
5. Supply and installation of 4" Dome Type Deck Drain. 
 
6. Identify and locate leaks at G.I. roof to be included for application of 

waterproofing materials. 
 
7. Supply and application of primer for waterproofing at roof deck, gutter, 

third floor open area and parapet at the PTNI Main Building. 
 
8. Supply and application of at least 2.0 mm thick multi-co polymerized 

resin + nano silica waterproofing at roof deck, gutter, third floor open 
area, parapet and portions of G.I. Roof with leaks. 
 

9. Installation of 50 mm thick concrete topping flooring, parapet and 
concrete gutter as protective layer of the waterproofing. 

 
10. Reallocate the existing storm drainage into a hanging pipe using larger 

pipe fixed to the walls. The hanging pipes will be around 8-10 feet high 
from the ground. 

 
11. Supply and Installation of 8” diameter hanging pipes at the back of 

Studio A, Props Area of People‟s Television Network, Inc. 
 
12. Installation of Hanger supports and pipe brackets at portions needed. 
 
13. Plumbing materials shall be in accordance with the plans and 

specifications as directed by the PTNI or his/her authorize 
representative. 

 
14. Excavation and Concreting of affected portion for the access to main 

drainage. 
 
15. Identify, Locate and Repair of leaking portion of downspouts at People‟s 

Television Network, Inc. Main Building. 
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16. Cleaning, clearing of the area and hauling of construction debris outside 
of PTNI area. 

 

17. Temporary removal/dismantling and reinstallation of 
materials/equipment that may hamper on the work. 

 
B. MATERIAL SPECIFICATIONS 
 
1. Primer 

Description: 
Cold Applied Primer 

a. low odor 
b. 1:1.5 ratio of primer to water for primer use 
c. For Cement and Mortar Intensifier use: 

    21% Cement 
    10% Water 
    64% Standard Sand 
    5% - 7% Primer 

 
2. Multi-co Polymerized Resin + Nano Silica Waterproofing Reinforced at least 

2mm thick. 
 

i. Description: 
 
Cold applied water proofing material. Manufactured with a multi-co 
polymerized resin + nano silica, strong cementing power resins, alkaline 
resistance and non-toxic/non-flammable for a durable, heat resistant, 
flexible and easily maintainable material. 

 
C. EXECUTION 

 
i. EXAMINATION & PREPARATION 

 
Before installation, application and repair, verify that actual site conditions 
are acceptable for the application/installation of the waterproofing materials 
and for repair/installation of downspouts all in accordance with 
manufacturer's installation instructions and technical bulletins. 
 

ii. INSTALLATION/APPLICATION 
 

1. Apply waterproofing and repair/install downspouts as indicated and in 
accordance with the respective manufacturer‟s application/installation 
instructions and recommendations. 
 

2. Apply the primer as specified in the product instructions for the 
waterproofing. 

 
3. For top coat cold applied waterproofing, follow manufacturer‟s 

guidelines on application of the material. Apply to a minimum of at least 
2 mm thick (approximately 2 to 3 heavy coat) top coating film to achieved 
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desired water resistance. Let each layer dry first before applying 
succeeding coat. 

 
4. Full cure for at least 48 hours before water testing. 

 
D. TESTING 

 
All completed waterproofed and downspouts repaired/installed area after 
application/installation and thoroughly dried/cured shall be subjected to 
leak testing. This is to test the effectiveness and workmanship of the 
completed waterproofed and repaired/installed downspouts areas for 
possible leaks. All defects that will be found shall be repaired immediately. 
 
During leak testing, all equipment should be protected in case of leak 
occurrence. Any damage/loss during the leak testing will be of the 
contractor‟s responsibility. 

 
E. PROTECTION 

 
1. Protect areas with newly applied/installed waterproofing and 

downspouts repaired/installed from damage during implementation. 
 

2. Eliminate construction traffic on newly applied and tested waterproofing 
material and downspouts repaired/installed. Do not store construction 
materials on waterproofed surfaces. 
 

3. Observe all fire prevention policies and practices. 
 

4. The days of correction or repair to all damaged waterproofing 
applied/installed and downspouts repaired/installed after the 
completion of the project but within the warranty should be within three 
(3) calendar days upon report. 

 

NOTE: The above-mentioned eligibility requirements are in addition to the eligibility 
requirements under R.A. 9184. 
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Section VII. Drawings 
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Section VIII. Bill of Quantities 
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Bill of Quantities 

ITEM 
 

QTY UNIT 

MATERIAL LABOR TOTAL DIRECT COST 

UNIT COST AMOUNT 
UNIT 

COST 
AMOUNT 

UNIT 

COST 
AMOUNT 

I GENERAL REQUIREMENTS 1.00 lot                                  

1.1 Mobilization/Demobilization 1.00 lot             

1.2 Safety Facilities & Signages 1.00 lot             

1.3 
Supervision and 

Communications 
1.00 lot 

            

1.4 
Temporary Water and Power 

Consumption 
  OWNER SUPPLY 

                        

1.5 Scaffolding Rentals 1.00 lot             

1.6 
Hauling, Clearing and Disposal 

of Debris 
1.00 lot 

            

1.7 Excavation 2.50 cum             

1.8 Concreting 2.00 cum             

1.9 Permits, Bonds & Insurances 1.00 lot             

 
Sub-total amount for Item I                 

II PRELIMINARIES                 

2.1 

Removal/Dismantling of 

Existing Waterproofing & 

Topping 

1,747.00 sqm 

            

2.2 Repair of cracks 1.00 lot             

2.3 
Cleaning and De-clogging of all 

existing floor drains 
1.00 lot 

            

 
Sub-total amount for Item II                 
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ITEM  QTY UNIT 

MATERIAL LABOR TOTAL DIRECT COST 

UNIT COST AMOUNT UNIT COST AMOUNT 
UNIT 

COST 
AMOUNT 

III WATERPROOFING WORKS                 

3.1 
Lower Roof Deck (Third Floor 

Open Area) 
    

            

3.1.1 
Supply and Installation of 4" 

Dome Type Deck Drain 
2.00 sets 

            

3.1.2 
Supply and Application of 

Primer 
212.00 sqm 

            

3.1.3 

Supply and Application of 

Multi-co polymerized resin + 

nano silica 

212.00 sqm 

            

3.1.4 
50mm Concrete Floor Topping 

(Slope Correction) 
212.00 sqm 

            

3.2 
Roof Deck Slab, Concrete 

Gutter and Parapet 
    

            

3.2.1 
Supply and Installation of 4" 

Dome Type Deck Drain 
24.00 sets 

            

3.2.2 
Supply and Application of 

Primer 
1,421.00 sqm 

            

3.2.3 

Supply and Application of 

Multi-co polymerized resin + 

nano silica 

1,421.00 sqm 

            

3.2.4 
50mm Concrete Floor Topping 

(Slope Correction) 
1,421.00 sqm 

            

3.3 
Upper Roof Deck (Water Tank 

Area) 
    

            

3.3.1 
Supply and Installation of 4" 

Dome Type Deck Drain 
5.00 sets 

            

3.3.2 
Supply and Application of 

Primer 
114.00 sqm 

            

3.3.3 

Supply and Application of 

Multi-co polymerized resin + 

nano silica 

114.00 sqm 

            

3.3.4 
50mm Concrete Floor Topping 

(Slope Correction) 
114.00 sqm 

            

3.4 G.I Roof 1.00 lot             

 
Sub-total amount for Item III                 
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ITEM  QTY UNIT 

MATERIAL LABOR TOTAL DIRECT COST 

UNIT COST AMOUNT UNIT COST AMOUNT 
UNIT 

COST 
AMOUNT 

IV HANGING PIPES                 

4.1 8" PVC Pipe, 10' 15.00 pcs             

4.2 PVC Fittings Elbow 45 degree 6.00 pcs             

4.3 PVC Pipe cement, 400 cc 11.00 pcs             

4.4 
PVC Sanitary Fittings Clean-out 

Adapter  
1.00 pcs 

            

4.5 PVC Sanitary Tee, 8" x 4" 4.00 pcs             

4.6 PVC Sanitary Tee, 8" x 8" 5.00 pcs             

4.7 PVC Sanitary Wye, 8" x 4" 5.00 pcs             

4.8 PVC Sanitary Wye, 8" x 8" 1.00 pcs             

4.9 Welding and Consumables 1.00 lot             

4.10 
Repair of Damaged 

Downspouts 
1.00 lot 

            

 
Sub-total amount for Item IV                 

V 
HANGING SUPPORTS AND 

CONSUMABLES 

                

5.1 Angle bar, 2" x 2", 5mm 12.00 pcs             

5.2 U BOLT 8" 15.00 pcs             

5.3 
Rubberized Water Proof 

Sealant 300 ml 
5.00 pcs 

            

5.4 
Pipe Hanger Support and 

Accessories 
8.00 sets 

            

 
Sub-total amount for Item III                 

TOTAL DIRECT COST                 

Indirect Cost                 

Overhead, Contingencies & 

Miscellaneous 

                

Contractor's Profit                 

VAT                 

TOTAL INDIRECT COST                 

TOTAL ESTIMATED PROJECT COST             
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Section IX. Checklist of Technical and Financial 

Documents 
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Checklist of Technical and Financial Documents 

(All Procurement forms is downloadable at GPPB Website 

https://www.gppb.gov.ph/downloadables.php) 

I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

 

Legal Documents 

⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); 

or 

⬜ (b) Registration certificate from Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI)  for sole proprietorship, or 

Cooperative Development Authority (CDA) for cooperatives or its 

equivalent document; 

and 

⬜ (c) Mayor‟s or Business permit issued by the city or municipality where the 

principal place of business of the prospective bidder is located, or the 

equivalent document for Exclusive Economic Zones or Areas; 

and 

⬜ (e) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by 

the Bureau of Internal Revenue (BIR). 

 

Technical Documents 

⬜ (f) Statement of the prospective bidder of all its ongoing government and 

private contracts, including contracts awarded but not yet started, if any, 

whether similar or not similar in nature and complexity to the contract to be 

bid; and  

⬜ (g) Statement of the bidder‟s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the rules; 

and 

⬜ (h) Philippine Contractors Accreditation Board (PCAB) License;  

or  

Special PCAB License in case of Joint Ventures;  

and registration for the type and cost of the contract to be bid; and 

⬜ (i) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission; 

or 

Original copy of Notarized Bid Securing Declaration; and 

 (j) Project Requirements, which shall include the following: 

⬜ a. Organizational chart for the contract to be bid;  

⬜ b. List of contractor‟s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 

contract to be bid, with their complete qualification and experience 

data; 

⬜ c. List of contractor‟s major equipment units, which are owned, leased, 

and/or under purchase agreements, supported by proof of ownership 
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or certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case may be; and 

⬜ (k) Original duly signed Omnibus Sworn Statement (OSS); 

and if applicable, Original Notarized Secretary‟s Certificate in case of a 

corporation, partnership, or cooperative; or Original Special Power of 

Attorney of all members of the joint venture giving full power and authority 

to its officer to sign the OSS and do acts to represent the Bidder. 

 (l) Certificate of Site Inspection 

Financial Documents 

⬜ (m) The prospective bidder‟s audited financial statements, showing, among 

others, the prospective bidder‟s total and current assets and liabilities, 

stamped “received” by the BIR or its duly accredited and authorized 

institutions, for the preceding calendar year which should not be earlier than 

two (2) years from the date of bid submission; and 

⬜ (n) The prospective bidder‟s computation of Net Financial Contracting Capacity 

(NFCC). 

 

Class “B” Documents 

⬜ (o) If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence; 

or  

duly notarized statements from all the potential joint venture partners stating 

that they will enter into and abide by the provisions of the JVA in the 

instance that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

⬜ (p) Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 

⬜ (q) Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (r) Duly accomplished Detailed Estimates Form, including a summary sheet 

indicating the unit prices of construction materials, labor rates, and equipment 

rentals used in coming up with the Bid; and 

⬜ (s) Cash Flow by Quarter. 
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