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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to and
in consonance with the requirements of the bidding documents. Also referred to as Proposal and
Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who submits
a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 revised
IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects or
activities of the GOP requiring adequate external technical and professional expertise that are
beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: (i)
advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) construction
supervision; (v) management and related services; and (vi) other technical services or special
studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier or
Manufacturer or Distributor or Service Provider for procurement of Goods and Services; Contractor
for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for Procurement of
Consulting Services; as the case may be, as recorded in the Contract Form signed by the parties,
including all attachments and appendices thereto and all documents incorporated by reference
therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring Entity
and to whom the Contract to execute the Work was awarded. Contractor as used in these Bidding
Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI1 — Consumer Price Index.

DOLE - Department of Labor and Employment.

DTI — Department of Trade and Industry.



Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 5[b]).

GFI — Government Financial Institution.
GOCC — Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public businesses
or in the pursuit of any government undertaking, project or activity, whether in the nature of
equipment, furniture, stationery, materials for construction, or personal property of any kind,
including non-personal or contractual services such as the repair and maintenance of equipment
and furniture, as well as trucking, hauling, janitorial, security, and related or analogous services, as
well as procurement of materials and supplies provided by the Procuring Entity for such services.
The term “related” or “analogous services” shall include, but is not limited to, lease or purchase of
office space, media advertisements, health maintenance services, and other services essential to the
operation of the Procuring Entity. (2016 revised IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports, communication
facilities, civil works components of information technology projects, irrigation, flood control and
drainage, water supply, sanitation, sewerage and solid waste management systems, shore
protection, energy/power and electrification facilities, national buildings, school buildings, hospital
buildings, and other related construction projects of the government. Also referred to as civil works
or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described, detailed,
and scheduled in the Project Procurement Management Plan prepared by the agency which shall
be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular No. 06-2019
dated 17 July 2019)

PSA — Philippine Statistics Authority.

SEC - Securities and Exchange Commission.

SLCC - Single Largest Completed Contract.

UN — United Nations.
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PEOPLE’S TELEVISION

P ARA S A B AY AN

People’s Television Network, Inc
Broadcast Complex, Visayas Avenue, Diliman, Quezon City 1100
www.ptv.ph

Invitation to Bid for

Construction of PTV Pagadian Transmitter Building

ITB No. 2021-0004

The People’s Television Network, Inc. (PTNI), through the General Appropriations
Act (GAA)(CAPEX Savings) and Corporate Budget (MOOE) 2021 intends to apply
the sum of Two Million One Hundred Fifty Thousand Pesos (Php 2,150,000.00) being
the Approved Budget for the Contract (ABC) to payments under the contract for
Construction of PTV Pagadian Transmitter Building, ITB No. 2021-0004. Bids
received in excess of the ABC shall be automatically rejected at bid opening.

The People’s Television Network, Inc. (PTNI) now invites bids for the above
Procurement Project. Completion of the Works is required Ninety (90) Calendar Days.
Bidders should have completed a contract similar to the Project. The description of an
eligible bidder is contained in the Bidding Documents, particularly, in Section Il
(Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules
and Regulations (IRR) of Republic Act (RA) No. 9184.

Interested bidders may obtain further information from People’s Television Network,
Inc (PTNI) and inspect the Bidding Documents at the address given below from
9:00AM - 5:00 PM.

A complete set of Bidding Documents may be acquired by interested bidders on 23 July
2021 from given address and website/s below and upon payment of the applicable fee
for the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in
the amount of Five Thousand Pesos (PhP 5,000.00). The Procuring Entity shall allow
the bidder to present its proof of payment for the fees may be presented in person and/or
through electronic means.

Interested Bidders may purchase the Bidding Documents through:

1. Cashier
« Transaction will be done at entrance gate only.
« Cashier is available from Mon-Fri, 9:00 AM - 5:00 PM.
« Inform the Secretariat at 0956-738-4512/0961-693-8333

2. PTNI’s Bank Account (Land Bank of the Philippines).
o Account Name: PTNI
« Account Number: 3212100497
« Email the proof of payment at bacsecretariat@ptni.gov.ph
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10.

The People’s Television Network, Inc (PTNI) will hold a Pre-Bid Conference on July
30, 2021, 10:00 am through videoconferencing/webcasting via Zoom, which shall be
open to prospective bidders.

Meeting ID: 865 3378 1836
Passcode: 2021-0004

Bids must be duly received by the BAC Secretariat through manual submission at the
office address as indicated below, on or before August 20, 2021, 10:00 am. Late bids
shall not be accepted.

All bids must be accompanied by a bid security in any of the acceptable forms and in
the amount stated in ITB Clause 16.

Bid opening shall be on August 20, 2021, 10:30 am at the given address below Bids
and Awards Committee (BAC) Secretariat/Project Management Office (PMO), 3rd
Floor, PTNI Broadcast Complex, Visayas Avenue, Diliman, Quezon City and/or
through videoconferencing/webcasting via Zoom Bids will be opened in the presence
of the bidders’ representatives who choose to attend the activity.

Meeting ID: 821 0172 1784
Passcode: 2021-0004

People’s Television Network, Inc. (PTNI) Health and Safety Protocols during the
following Procurement Activities

Pre-Bid Conference

1. Pre-bid Conference will be done through videoconferencing.

2. Interested bidders must send through email (bacsecretariat@ptni.gov.ph) a
letter of intent with the name of the company representative and his/her contact
detail (mobile/telephone number and email address) to participate in the
conference.

3. Interested bidders must send their clarifications and queries through email
(bacsecretariat@ptni.gov.ph) which will be answered through bid bulletin to be
posted in PhilGEPS and Procuring Entity’s Website.

Opening and Submission of Bids

1. PTNI will still require physical submission of bid tenders.

2. The bidder must submit its bid on time with proper label or sealing.

3. Bidder may have one (1) representative to attend physically during the Bid
Opening whose shall enforce the following precautionary measures among
themselves:

e Observe physical distancing

e Submit a Barangay Health Emergency Response Team (BHERT)
Certificate.

e Wear face mask (at least 3-ply surgical mask, preferably N95 mask) and
face shield at all times.

e Submit duly accomplished Health Declaration forms and COVID-19
Negative Rapid Antigen Test (AgT) or RT-PCR test results from within the



11.

12.

13.

last 48-hours before the date of Opening of Bids. Bidder may also participate
virtually and watch the activity through video conferencing via Zoom.

The People’s Television Network, Inc (PTNI) reserves the right to reject any and all
bids, declare a failure of bidding, or not award the contract at any time prior to contract
award in accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules
and Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the
affected bidder or bidders.

For further information, please refer to:

BAC Secretariat

People’s Television Network, Inc. (PTNI)
3rd Floor, PTNI Broadcast Complex,
Visayas Avenue, Diliman, Quezon City
bacsecretariat@ptni.gov.ph
0956-738-4512 / 0961-693-8333
www.ptni.gov.ph

You may visit the following websites:

For downloading of Bidding Documents: ptni.gov.ph/procurement/
Procurement forms: https://www.gppb.gov.ph/downloadables.php

July 23, 2021 .

vl 4
Atty. Jason $hpblkeer H. Salendab
Chairperson, Bids'and Awards Committee



http://www.ptni.gov.ph/

Section Il. Instructions to Bidders
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Scope of Bid

The Procuring Entity, People’s Television Network, Inc. (PTNI), invites Bids for the
Construction of PTV Pagadian Transmitter Building, with Project Identification
Number ITB No. 2021-0004.

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1. The GOP through the source of funding as indicated below for General
Appropriations Act (GAA) (CAPEX Savings) and Corporate Budget (MOOE)
2021 in the amount of Two Million One Hundred Fifty Thousand Pesos
(Php2,150,000.00)

2.2.  The source of funding is:

a. GOCC and GFls, the Corporate Operating Budget.
Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions;
(c) transportation facilities; (c) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
obstructive practices defined under Annex “I”” of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.

11



Eligible Bidders

5.1.  Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

5.2. The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

5.4.  The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter V11 of the Charter of the UN.

Subcontracts

7.1.  The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than fifty percent (50%)
of the Project.
The Procuring Entity has prescribed that:

a. Subcontracting is not allowed.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time through videoconferencing/webcasting as indicated in paragraph 6 of the
IB.

Clarification and Amendment of Bidding Documents
Prospective bidders may request for clarification on and/or interpretation of any part of

the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the

12



10.

11.

IB, at least ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1.

10.2.

10.3.

10.4.

10.5.

The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
For Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

A valid PCAB License is required, and in case of joint ventures, a valid special
PCAB License, and registration for the type and cost of the contract for this
Project. Any additional type of Contractor license or permit shall be indicated
in the BDS.

A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.

A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1.

11.2.

11.3.

The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

For Foreign-funded procurement, a ceiling may be applied to bid prices

provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

13



12.

13.

14.

15.

16.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA
and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2.  Payment of the contract price shall be made in:

a. Philippine Pesos.
Bid Security
15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.
15.2. The Bid and bid security shall be valid until One Hundred Twenty (120)

Calendar Days. Any bid not accompanied by an acceptable bid security shall
be rejected by the Procuring Entity as non-responsive.

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a

ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic copy

14



17.

18.

19.

20.

of its Bid, which must be digitally signed. An electronic copy that cannot be opened or
is corrupted shall be considered non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address
or through online submission as indicated in paragraph 7 of the 1B.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall sign a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologies will be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

19.2. Ifthe Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by ITB
Clause 15 shall be submitted for each contract (lot) separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

15



21. Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.

16



Section I11. Bid Data Sheet
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Bid Data Sheet

ITB
Clause
5.2 For this purpose, contracts similar to the Project refer to contracts which have the same major
categories of work, which shall be:
Construction of PTV Pagadian Transmitter Building
7.1 Subcontracting is not allowed.
10.3 | The required PCAB license for this project is as follows:
PCAB License Category B
Size Range Small A
10.4 | The key personnel must meet the required minimum years of experience set below:

a) Project Manager for Construction, a licensed contractor with experience in the construction
of buildings and experienced in the direction and administration of activities pertinent to
the construction of a building.

b) Project Engineer, a licensed civil engineer with experience in the construction of buildings
and experienced in the direction and administration of activities pertinent to the
construction of a building.

¢) Registered Electrical Engineer, with experience in building electrical design and
construction and has substantial knowledge in the electrical system design of construction
of a building.

d) Registered Master Plumber, with experience in the installation of water supply and
distribution systems, plumbing and sanitary systems.

Safety Officer, must have undergone the prescribed 40 hours of Construction Safety and
Health Training (COSH), duly supported by a Certificate of Completion issued by any
DOLE/BWC accredited entity with at least three (3) years of experience in construction
projects.

10.5 | The minimum major equipment requirements are the following:

Equipment Capacity Number of Units

Bagger Mixer 2

Concrete Vibrator 1

Welding Machine 1

Minor Tools

Electric Grinder 1

Electric Drill 1

Chipping Gun 1

Heat Gun 1

Other tools

12 Alternative Bids is not allowed.
15.1 [ The bid security shall be in the form of a Bid Securing Declaration or any of the following

forms and amounts:

18




a. The amount of not less than two percent (2%) of ABC, if bid security is in cash,
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of credit;

b. The amount of not less than five percent (5%) of ABC if bid security is in Surety Bond.

19.2 Partial bids are not allowed.

20 List licenses and permits relevant to the Project and the corresponding law requiring it.

The Contractor shall secure from the government agencies all necessary licenses and permits
needed to proceed with the construction of the project.

21 Additional contract documents relevant to the Project that may be required by existing laws
and/or the Procuring Entity, such as construction schedule and S-curve, manpower schedule,
construction methods, equipment utilization schedule, construction safety and health program
approved by the DOLE, and other acceptable tools of project scheduling.

The following documents shall be submitted by the winning bidder within ten (10) calendar
days from the receipt of the Notice of Award:
1) Five(5) - copies of the Duly signed Bar Chart/Construction Schedule,
Cash Flow and S-curve

2) Five(5) - copies of the Duly signed PERT/CPM

3) Five(5) - copies of duly signed List of Manpower with Manpower
Deployment Schedule

4) Five(5) - copies of duly signed List of Equipment with Equipment
Utilization Schedule

5) One(l) - copy of duly signed Construction Methodology in narrative form

6) Construction Safety and Health Program approved by the Department of
Labor and Employment

7) Contractor’s All Risk Insurance Policy

Items 1 to 4 of the foregoing documents are subject to approval of the Procuring Entity or his
duly authorized representative.

19




Section 1V. General Conditions of Contract
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

3.1  The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
indicating their designation, in accordance with ITB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

Performance Security
5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
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10.

11.

parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports
The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
is found in the SCC.

Liability of the Contractor
Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practices as stated in ITB Clause 4.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work
11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods, arrangements,
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12.

13.

14.

15.

order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the SCC,
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.

Operating and Maintenance Manuals
15.1. If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated
in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract
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Special Conditions of Contract

GCC Clause

2

No sectional completion of work.

4.1

The Procuring Entity shall give possession of all parts of the Site to the
Contractor upon the issuance of Notice to Proceed (NTP).

6

The site investigation reports are:

1) Soil Tests Report
2) Concrete Strength Test
3) Rebar Tensile Strength Test

7.2

In case of permanent structures, such as buildings of types 4 and 5 as
classified under the National Building Code of the Philippines and other
structures made of steel, iron, or concrete which comply with relevant
structural codes (e.g., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports,
dams, tunnels, filtration and treatment plants, sewerage systems, power
plants, transmission and communication towers, railway system, and
other similar permanent structures: Fifteen (15) years.

10

No dayworks are applicable to the contract.

111

The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within Ten (10) calendar days of delivery of the
Notice of Award.

11.2

The amount to be withheld for late submission of an updated Program of
Work is None.

13

The amount of the advance payment is

The Procuring Entity shall, upon a written request of the Contractor
which shall be submitted as a Contract document, make an advance
payment to the Contractor in an amount not exceeding fifteen percent
(15%) of the total contract price, to be made in lump sum, or at the most
two installments according to a schedule specified in the SCC, subject to
the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.

14

Materials and equipment delivered on the site but not completely put in
place shall be included for payment.

151

The date by which operating and maintenance manuals are required is a
month prior to project completion.

The date by which “as built” drawings are required is a month prior to
project completion.

15.2

The amount to be withheld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required is None.
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Section VI. Specifications
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SCOPE OF WORKS (SOW)

PROJECT NAME: Construction of PTV Pagadian Transmitter Building

CONTRACT PRICE: Two Million One Hundred Fifty Thousand Pesos

(Php 2,150,000.00)

DELIVERY PERIOD: 90 days after the Issuance of Notice to Proceed.

A. SPECIAL INSTRUCTIONS

1. LEGAL/GOVERNMENT PERMIT AND CLEARANCES

2.

1.1
1.2
13
14
1.5
1.6

PhilGEPS Certificate of Registration — Platinum Membership;
DTI or SEC Registration Certificate

Mayor’s Permit

BIR Tax Clearance

National Tax Clearance Certificate, Business Permit;

PCAB License Size Range Small A, Category Trade/E.

BIDDER/CONTRACTOR’S REQUIREMENTS

2.1

2.2

2.3

2.4

2.5

2.6

2.7

The bidder shall exhibit that it has the technical capability in the
construction of buildings.

The bidder should have experience in the construction of buildings for a
minimum of 3 years.

The bidder must have an experience of having completed single contract of
similar in nature within the last three (3) years, equivalent to at least fifty
(50%) of the approved budget for the contract (ABC) for this project.

The bidder shall ensure that its company is bidding for the supply of whole
requirement and accessories, entire composite and engineering services
stated herein.

PTNI may assign its own engineer/s, to coordinate with the contractor’s
field engineer/s during the course of construction of the transmitter
building.

The bidder/contractor shall be responsible for bringing in all test,
measuring equipment, special tools and accessories needed by its
designated field engineer/s to completely carry out the construction works
and proof of performance activity.

The bidder/contractor shall provide and submit to PTNI all necessary test
reports prior to construction but not limited to the following:

2.7.1  Soil Test Report
2.7.2  Concrete Strength Test
2.7.3 Rebar Tensile Strength Test

2.8 All the bidders may do an ocular/site inspection at PTV Pagadian to verify the
existing site conditions to develop their proposal
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2.9 All other items of work not specifically mentioned but are necessary to
complete the works in accordance with the plans and specifications and
other related documents shall be provided by the contractor at no
additional cost to the Agency.

B. GENERAL INSTRUCTION

1.

Licenses and Permits

The Contractor shall secure from the government agencies all necessary
licenses and permits needed to proceed with the construction of the project.

Temporary Structures and Services

The contractor shall provide suitable portable toilet facilities at approved
location with proper enclosures for the use of workmen, and shall maintain same
in sanitary operable conditions, all in conformity with the local regulations.

The contractor shall provide such other temporary building as maybe required
safe storage of tools and materials. Such structures shall be located only where
approved.

Temporary Electric Power (Genset)

The contractor shall provide for temporary power facility required for the entire
construction phase. The contractor shall provide conduits, wires, connections,
accessories, and labor.

Temporary Water Supply

The contractor shall provide temporary water facility that will be used during
the entire construction stage. The contractor shall provide pipes, fittings,
connections, accessories, and labor.

Removal of Temporary Services and Facilities

All temporary services and facilities installed by the contractor shall be
removed by the contractor upon completion of this project or as directed by the
Agency. The contractor shall restore any damage, alteration, caused by such
removal and during the project implementation.

Protection of Work, Property and Persons

The Contractor shall protect the work of employees, equipment at the Agency’s
property and adjacent property from damage for any cause whatsoever, and
shall be responsible for any damage or injury (including death) due to his act
or neglect. These provisions are solely for the benefit of third persons.

The Contractor shall submit a negative result of Covid-19 RT-PCR test before
the commencement of the project and whenever required by the local
government of Pagadian City at the expense of the contractor.
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7.

Inspection and Test

The Contractor shall be responsible for all test and engineering services required
by the Specifications.

Punch List

The list prepared by the Agency of the Contractor’s uncompleted, defective or
uncorrected work. This shall be reflected in the Punch list Form and is marked
as Annex “A” of the Certificate of Completion, upon the satisfactory completion
of the corrective works.

Final Completion

The term final completion, means the completion of all work called for under
the Contract by means of acceptance tests, correction of all punch list items to
the satisfaction of PTNI.

C. SUPPLIER’S/CONTRACTOR’S TECHNICAL SERVICES

a.

b.

C.

Provision of a complete detailed technical specification of materials, equipment
and services to be supplied is included herein.

The bidder shall submit three (3) copies of the following reports and document,
all in English, with a general format and content. These reports shall be
submitted and to be included on their bid:

i.  The bidder shall submit Quantity Calculations: Complete calculations
for every item of construction work specified in the Bill of Quantities.

ii.  The bidder shall submit Detailed Unit Price Analysis (DUPA): Showing
sources of data and all calculations made in determining the unit price of
each item of work, including profit factor, overhead, contractor’s tax, etc.

iii.  The bidder shall submit Detailed Cost Estimate: Final Cost Estimates for
each item of works utilizing the quantities and unit price determined.

The winning bidder is obliged to submit the following reports with the
understanding that such will be deliberated on/discussed extensively with
PTNI-Project Management Office (PMO).

i.  Inception Report to be submitted one (1) week after the official start of
the project in two (2) sets bounded hard copies.

ii.  Weekly Activity Report to be submitted every week for reference of
progress report evaluation in one (1) set hard copy and e-file copy via
email.

lii.  Interim Progress/Status Report to be submitted during request for
progress billing.

iv.  Final Report to be submitted one (1) week after the project completion
with comments, recommendations and conclusions, as well as compilation
of reports previously submitted in two (2) sets bounded hard copies.

29



D. SCOPE OF WORKS AND TECHNICAL REQUIREMENTS

a.

C.

d.

e.

Any work-related job even if not mentioned in the bid documents but has
something to do with the readiness of building for operation and for the
satisfactory functioning of the said project has to be performed.

The Contractor shall provide adequate and qualified staff to perform the
services described herein. The general qualifications for the key personnel
are as follows:

i. Project Manager for Construction, a licensed contractor with
experience in the construction of buildings and experienced in the
direction and administration of activities pertinent to the construction
of a building.

ii.  Project Engineer, a licensed civil engineer with experience in the
construction of buildings and experienced in the direction and
administration of activities pertinent to the construction of a building.

iii. Registered Electrical Engineer, with experience in building
electrical design and construction and has substantial knowledge in the
electrical system design of construction of a building.

iv.  Registered Master Plumber, with experience in the installation of
water supply and distribution systems, plumbing and sanitary systems.

v. Safety Officer, must have undergone the prescribed 40 hours of
Construction Safety and Health Training (COSH), duly supported by
a Certificate of Completion issued by any DOLE/BWC accredited
entity with at least three (3) years of experience in construction
projects.

The bidder shall complete the construction of the PTV Pagadian Transmitter
Building in ninety (90) calendar days upon the receipt of Notice to Proceed
(NTP).

The Contractor shall have the responsibility in securing the construction
permits necessary for the project. PTNI will provide all required documents
prior to application of permits as requested.

The contractor shall comply with the local government and PTNI
regulations with regard to the project implementation.

2. TECHNICAL REQUIREMENTS

A. EXCAVATION/BACKFILLING

a.l EXCAVATION

The work under this section shall consists of excavating materials,
damping and trimming of foundation bed in accordance with the plans and
specifications or as directed by the agency or his/her representative. It
shall also include temporary protection works, such as shoring, dewatering
and sheeting whenever necessary especially deposition of concrete on
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foundation structure. It shall also provide safety measures against possible
accident.

It shall be in accordance with grade lines and elevations as shown on the
approved drawings. A minimum of 60 cm. from the outermost line of
foundation may be excavated to permit free movement of the workers
throughout the entire foundation works. No footing shall rest on fill. Any
indication of weak soil shall be reported to the owner’s engineer for proper
engineering evaluation. Unsuitable materials if encountered below
indicated grade shall be removed and excavated to a minimum of 30 cm.
or as directed by the owner’s engineer and replaced with well compacted
granular material.

a.2 BACKFILLING

The filling materials shall be deposited in loose layers not exceeding 20
cm. and shall be thoroughly compacted by means of mechanical tampers
to at least 95% compaction soil in Maximum Dry Density (MDD)
around the foundation structures. Backfilling shall be started only after
concrete strength has attained in 7 days. Removal and disposal of all
debris from the site premises shall commence after compaction of
backfilling works.

B. REINFORCED CONCRETE WORKS
b.1 CONCRETE

The scope of works includes furnishing of all labors, materials, and
equipment necessary in performing concrete works. It shall consist of
cement, graded aggregates, and water thoroughly mixed, placed and
compacted as specified hereunder:

Concrete shall have a minimum comprehensive strength (fc”) at 28 days

as follows:

For footings, beams and pedestal...................ccovvieennn.n. 3000 psi

FOr 188N CONCIELE. ... .vivit it 1500 psi

For Suspended slab.............ccooiiiiiiiiiii 4000 psi
b.2 CEMENT

Cement used throughout the works shall be approved in writing by the
structural engineer and shall comply with ASTM designation C150 for
Portland cement.

b.3 AGGREGATES

Fine and coarse aggregates for concrete shall comply with ASTM C-33
“Specification for Concrete Aggregates”. It shall be of uncoated
particles free from organic and other deleterious matter. It shall be well
graded as to size ranging from 6mm up to a size not larger than 1/5 of
the narrowest dimension between sides of the form for which the
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C.

aggregates shall be used not larger than % of the minimum clear spacing
between reinforcing bars, and in no case larger than 25 mm. in diameter.

b.3 REINFORCING STEEL BARS

Unless otherwise specified, intermediate grade conforming to ASTM
A615 shall be used for reinforcement. Deformed bars shall conform to
ASTM A615. For diameter 10 mm to 25 mm, fy is 60,000 psi

b.4 STORAGE OF MATERIALS

Cement shall be stored in weather tight building or structure, which will
provide protection from its dampness and contamination.

Aggregate stockpiles shall be arranged and used in a manner to avoid
contamination with the other materials or with other sizes of aggregates.
Reinforcing bars shall be stored with cover and be prevented from rusts.

b.6 CONCRETE MIX DESIGN

Before concrete is placed in any part of structures, the contractor shall
submit full details of concrete mixture to be used, indicating the
respective average strength for each concrete mixture.

Test specimens shall be made prior to the first concrete pouring of
field/ready mixed concrete and shall be subjected for testing at any
reputable testing laboratory on the account of the contractor.

b.7 CONCRETE MIXING

Concrete shall be mixed in a batch mixer of approved type. It shall be
mixed thoroughly before depositing to its final location. Concrete
poured shall be evenly consolidated by suitable means (e.g., concrete
vibrator).

b.8 PLACING OF CONCRETE

Concrete shall be deposited as nearly as practical in its final position to
avoid segregation

b.10 FORMWORKS

Forms shall be fabricated and installed from sound materials with
sufficient strength, properly braced to ensure its adequacy. Thus,
forming no visible deflection on the concrete structure.

Before concrete is placed, the form shall be thoroughly clean and free
from saw dust, shaving and other debris, furthermore it shall be carefully
removed so as not to damaged/disturbed the concrete. No forms shall be
removed until the concrete has gained enough strength to support itself.

WATER PROOFING

Concrete roof should have an APP Waterproofing Membrane applied with
Concrete Topping with at least 10 degrees slope to available drains or
downspouts.
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MATERIAL SPECIFICATIONS
1. Concrete Bonding
Description:
a. low odor
b. 1:1 ratio hybrid polyurethane
c. Temperature range of application 30°F to 115°F (-1°C to 46°C)
d. Viscosity less than 100 cP

2. APP Modified Bitumen Plastomeric Waterproofing Membrane
Reinforced with Composite Polyester (4.5 mm).

D. ARCHITECTURAL WORKS

This includes but not limited to ceiling finishes, doors and windows, floor
and wall tiles and painting works.

E. PLUMBING WORKS

This includes but not limited to potable water system, sewer and wastewater
system including storm drainage system and plumbing fixtures and
accessories and at least two sets of 1000-liter water tank storage.

F. ELECTRICAL WORKS

This includes but not limited to supply and installation of feeder line wires
and conduits, electrical fixtures and panel board. Also, permanent electricity
facilities and connection from local service provider.

G. APPLICABLE CODES AND STANDARDS

All structural steel works shall conform to applicable codes of manual in
steel construction.

NSCP — National Structural Code of the Philippines, (latest edition as
published).

ASC — Manual of Steel Construction (9th edition) Specification for
Structural Steel Building, allowable stress and LRFD.

ASTM — A36-Structural Steel

NSCP — National Structural Code of the Philippines, (latest edition as
published).

ACI318-08 — American Concrete Institute

AISC — American Institute of Steel Construction (ASD) — allowable stress
design
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H. WARRANTIES

The bidder/contractor shall guarantee that all materials supplied and
installed are free from manufacturing defects and poor workmanship for a
minimum period of one (1) year.

The bidder shall guarantee the structural design for fifteen (15) years.

COMPLETION

1. No partial completion of the construction of PTV Pagadian Transmitter
Building in Mt. Palpalan, Pagadian City is allowed.

2. The bidder shall deliver the construction of PTV Pagadian Transmitter
Building in Mt. Palpalan, Pagadian City.

3. The bidder shall complete the construction of PTV Pagadian Transmitter
Building in Mt. Palpalan, Pagadian City within ninety (90) calendar
days upon the receipt of Notice to Proceed (NTP). Construction
should start upon the release of all necessary permits.
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Section VII. Drawings
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Section VIII. Bill of Quantities
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PROJECT

CONSTRUCTION/RENOVATION/REHABILITATION OF PTV PAGADIAN TRANSMITTER BUILDING

LOCATION MT. PALPALAN, PAGADIAN CITY
SUBJECT Bill of Quantities
BILL OF QUANTITIES
MATERIAL LABOR TOTAL
ITEM DESCRIPTION OF WORK QTY UNIT
UNIT COST AMOUNT UNIT COST AMOUNT UNIT COST AMOUNT

GENERAL REQUIREMENTS

1.1

Mobilization/Demobilization

1.2

Site Clearing Works

1.3

Temporary Facilities

1.4

Hauling of Excess Soil and Debris

1.5

As-Built Plans

1.6

Permits

1.7

Demolition of Existing Walls

Sub-total amount for Item |

EARTHWORKS

2.1

Layout and Staking

22

Excavation

23

Backfilling

24

100mm thk Gravel Bedding

25

Soil Poisoning

Sub-total amount for ltem |I

FORMWORKS

3.1

Foundation/Footings

3.2

Footing Tie Beams

3.3

Columns

3.4

Beams and Girders

3.5

Suspended Slabs

3.6

Slab on Grade

3.7

Ramp, Sidewalk

3.8

Scaffolding/Bracings/Shorings

Sub-total amount for ltem Il

CONCRETE

4.1

Foundation/Footings

4.2

FOOTING TIE BEAM

4.3

Columns

4.4

Beams and Girders

4.5

Roofdeck Slab

4.6

Slab on Grade

4.7

Parapet Walls (6" CHB)

4.8

Ramp, Sidewalk




Sub-total amount for ltem IV

STEEL

5.1 | Foundation/Footings

5.2 [ Wall Footings

5.3 | Footing Tie Beam

5.4 | Columns

5.5 | Beams and Girders

5.6 | Suspended Slab (Roofdeck)

5.7 | Slab on Grade

5.8 | Ramp, Sidewalk

Sub-total amount for ltem V

VI.

MASONRY

6.1 | Exterior and Interior wall

6.2 | Plastering Works

Sub-total amount for ltem VI

VIL.

ARCHITECTURAL WORKS

7.1 |CEILING FINISHES

CF-01 : Open ceiling painted latex
white

CF-02 : 4.5mm thick Hardiflex board on
aluminum metal furring

7.2 |FLOOR FINISHES

FF-01 : 600x600mm homogeneous
polished file

FF-02 : 300x300mm homogeneous non-
skid file

7.3 |WALL FINISHES

WEF-01 : 300mm x 300mm Ceramic Wall
Tile

WF-02 : EXTERIOR and INTERIOR
PAINTING

7.4 [Toilet & Bath Accessories

7.5 [Door and Windows

Sub-total amount for ltem VII

VIIL.

THERMAL & MOISTURE PROTECTION

8.1 |Waterproofing Works

Sub-total amount for Item VI

PLUMBING WORKS

9.1 [Potable Water System

9.2 |Sewer, Waste and Water System

9.3 |Storm Drainage System

9.4 |Plumbing Fixtures incl. Accessories




9.5 [Supply and Installation of Water Tank

Sub-total amount for ltem IX

ELECTRICAL WORKS

10.1 |Feederline Wires and Conduits

10.2 |Electrical Fixtures

10.3 |Panel Boards

Application of Permanent Electrical

104 Connection and its Transformer

Sub-total amount for ltem X




Section I X. Checklist of Technical and Financial
Documents
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Checklist of Technical and Financial Documents

TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

[] @
[] ()

[] ©

] @©

Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages);

or

Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or Cooperative
Development Authority (CDA) for cooperatives or its equivalent document;

and

Mayor’s or Business permit issued by the city or municipality where the principal
place of business of the prospective bidder is located, or the equivalent document for
Exclusive Economic Zones or Areas;

and

Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by the
Bureau of Internal Revenue (BIR).

Technical Documents

] ®

[] (9
[] (h)

1O

] O

] @©

Statement of the prospective bidder of all its ongoing government and private
contracts, including contracts awarded but not yet started, if any, whether similar or
not similar in nature and complexity to the contract to be bid; and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to the
contract to be bid, except under conditions provided under the rules; and

Philippine Contractors Accreditation Board (PCAB) License;

or

Special PCAB License in case of Joint Ventures;

and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or

Original copy of Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:

a. Organizational chart for the contract to be bid;

b.  List of contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen), to be assigned to the contract to be bid,
with their complete qualification and experience data;

c.  List of contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership or certification
of availability of equipment from the equipment lessor/vendor for the duration
of the project, as the case may be;

d. Quantity Calculations: Complete calculations for every item of construction
work specified in the Bill of Quantities.

e.  Detailed Unit Price Analysis (DUPA): Showing sources of data and all
calculations made in determining the unit price of each item of work,
including profit factor, overhead, contractor’s tax, etc.

f. Detailed Cost Estimate: Final Cost Estimates for each item of works
utilizing the quantities and unit price determined.

Original duly signed Omnibus Sworn Statement (OSS);
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and if applicable, Original Notarized Secretary’s Certificate in case of a corporation,
partnership, or cooperative; or Original Special Power of Attorney of all members of
the joint venture giving full power and authority to its officer to sign the OSS and do
acts to represent the Bidder.

Financial Documents

] ®

[] @

[] ()

The prospective bidder’s audited financial statements, showing, among others, the
prospective bidder’s total and current assets and liabilities, stamped “received” by the
BIR or its duly accredited and authorized institutions, for the preceding calendar year
which should not be earlier than two (2) years from the date of bid submission; and
The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents
If applicable, duly signed joint venture agreement (JVA) in accordance with RA No.
4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating that they
will enter into and abide by the provisions of the JVA in the instance that the bid is
successful.

FINANCIAL COMPONENT ENVELOPE

] ®

Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

(1 0
[ ®

1 O

Original of duly signed Bid Prices in the Bill of Quantities; and

Duly accomplished Detailed Estimates Form, including a summary sheet indicating the
unit prices of construction materials, labor rates, and equipment rentals used in coming
up with the Bid; and

Cash Flow by Quarter.
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