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Section I. Invitation to Bid



}

PEOPLE’S TELEVISION

ppppp 5 A BAYAN

People’s Television Network, Inc
Broadcast Complex, Visayas Avenue, Diliman, Quezon City 1100
Telephone No. 455-1326/455-4386/www.ptv.ph

Design and Build of People’s Television Network, Inc. Marawi Regional Center — A
Two (2) Storey Studio/Transmitter Building with Roofdeck and 80-Feet Bipod Antenna
Tower

ITB No. 2020-0003

1. The People’s Television Network, Inc., through the NDRRMC Fund 2018 intends to
apply the sum of Twenty-Nine Million Five Hundred Thousand Pesos (Php29,
500,000.00) being the Approved Budget for the Contract (ABC) to payments under the
contract for Design and Build of People’s Television Network, Inc. Marawi Regional
Center — A Two (2) Storey Studio/Transmitter Building with Roofdeck and 80-Feet
Bipod Antenna Tower. Bids received in excess of the ABC shall be automatically
rejected at bid opening.

2. The People’s Television Network, Inc. now invites bids for Design and Build of
People’s Television Network, Inc. Marawi Regional Center — A Two (2) Storey
Studio/Transmitter Building with Roofdeck and 80-Feet Bipod Antenna Tower.
Completion of the Works is required Two Hundred Forty (240) calendar days. Bidders
should have completed a contract similar to the Project. The description of an eligible
bidder is contained in the Bidding Documents, particularly, in Section Il. Instruction to
Bidders.

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 Revised Implementing Rules
and Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the
“Government Procurement Reform Act.”

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and
partnerships or organizations with at least seventy five percent (75%) interest or
outstanding capital stock belonging to citizens of the Philippines.

4. Interested bidders may obtain further information from People’s Television Network,
Inc. and inspect the Bidding Documents at the address given below from 9:00 AM to
5:00 PM.

5. A complete set of Bidding Documents may be acquired by interested bidders on 31
January 2020 to March 12, 2020, 10:00 AM from the address below and upon
payment of the applicable fee for the Bidding Documents, pursuant to the latest
Guidelines issued by the GPPB, in the amount of Five Thousand Pesos (Php 5,000.00).

It may also be downloaded free of charge from the website of the Philippine
Government Electronic Procurement System (PhilGEPS) and the website of the
Procuring Entity, provided that bidders shall pay the applicable fee for the Bidding
Documents not later than the submission of their bids.



The People’s Television Network, Inc. will hold a Pre-Bid Conference on 7 February
2020, 10:00 AM at Bids and Awards Committee (BAC) Secretariat/Project
Management Office (PMO), 3rd Floor, PTNI Broadcast Complex, Visayas Avenue,
Diliman, Quezon City which shall be open to prospective bidders.

Bids must be duly received by the BAC Secretariat at the address below on or before 12
March 2020, 10:00 AM. All bids must be accompanied by a bid security in any of the
acceptable forms and in the amount stated in ITB Clause 18.

Bid opening shall be on 12 March 2020, 10:00 AM at Bids and Awards Committee
(BAC) Secretariat/Project Management Office (PMO), 3rd Floor, PTNI Broadcast
Complex, Visayas Avenue, Diliman, Quezon City. Bids will be opened in the presence
of the bidders’ representatives who choose to attend at the address below. Late bids
shall not be accepted.

The People’s Television Network, Inc. reserves the right to reject any and all bids,
declare a failure of bidding, or not award the contract at any time prior to contract
award in accordance with Section 41 of RA 9184 and its IRR, without thereby
incurring any liability to the affected bidder or bidders.

For further information, please refer to:

Bids and Awards Committee Secretariat
People’s Television Network, Inc.
Broadcast Complex, Visayas Avenue,
Diliman, Quezon City

(02) 3453-7439

ptnibac2015@gmail.com
http://ptni.gov.ph/procurement/

s /-?‘
RIA ANGELA C. GATAN

Chaifperson, Bids and Awards Committee
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General

Scope of Bid

1.1.  The Procuring Entity named in the BDS, invites bids for the construction of
Works, as described in Section VI. Specifications.

1.2.  The name, identification, and number of lots specific to this bidding are
provided in the BDS. The contracting strategy and basis of evaluation of lots is
described in ITB Clause 27.

1.3.  The successful Bidder will be expected to complete the Works by the intended

completion date specified in SCC Clause 1.17.

Source of Funds

The Procuring Entity has a budget or received funds from the Funding Source named
in the BDS, and in the amount indicated in the BDS. It intends to apply part of the
funds received for the Project, as defined in the BDS, to cover eligible payments
under the Contract for the Works.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

3.1.

Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders
and contractors, shall observe the highest standard of ethics during the
procurement and execution of the contract. In pursuance of this policy, the
Funding Source:

@ defines, for purposes of this provision, the terms set forth below as
follows:

Q) "corrupt practice™ means behavior on the part of officials in the
public or private sectors by which they improperly and
unlawfully enrich themselves, others, or induce others to do so,
by misusing the position in which they are placed, and includes
the offering, giving, receiving, or soliciting of anything of value
to influence the action of any such official in the procurement
process or in contract execution; entering, on behalf of the
Procuring Entity, into any contract or transaction manifestly
and grossly disadvantageous to the same, whether or not the
public officer profited or will profit thereby, and similar acts as
provided in Republic Act 3019;

(i) "fraudulent practice” means a misrepresentation of facts in
order to influence a procurement process or the execution of a
contract to the detriment of the Procuring Entity, and includes
collusive practices among Bidders (prior to or after Bid
submission) designed to establish bid prices at artificial, non-
competitive levels and to deprive the Procuring Entity of the
benefits of free and open competition;



3.2.

3.3.

(b)

(©)

(i) “collusive practices” means a scheme or arrangement between
two or more Bidders, with or without the knowledge of the
Procuring Entity, designed to establish bid prices at artificial,
non-competitive levels; and

(iv)  “coercive practices” means harming or threatening to harm,
directly or indirectly, persons, or their property to influence
their participation in a procurement process, or affect the
execution of a contract;

(V) “obstructive practice” is

(aa)

(bb)

deliberately  destroying, falsifying, altering or
concealing of evidence material to an administrative
proceedings or investigation or making false statements
to investigators in order to materially impede an
administrative proceedings or investigation of the
Procuring Entity or any foreign government/foreign or
international financing institution into allegations of a
corrupt, fraudulent, coercive or collusive practice;
and/or threatening, harassing or intimidating any party
to prevent it from disclosing its knowledge of matters
relevant to the administrative proceedings or
investigation or from pursuing such proceedings or
investigation; or

acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity or
any foreign government/foreign or international
financing institution herein.

will reject a proposal for award if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices
in competing for the Contract; and

will declare a firm ineligible, either indefinitely or for a stated period
of time, to be awarded Contract funded by the Funding Source if it at
any time determines that the firm has engaged in corrupt or fraudulent
practices in competing or, or in executing, a Contract funded by the
Funding Source.

Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable laws
on individuals and organizations deemed to be involved in any of the practices
mentioned in ITB Clause 3.1(a).

Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a contractor in the bidding for and
performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 34.

10



4.

Conflict of Interest

4.1.

4.2.

All Bidders found to have conflicting interests shall be disqualified to
participate in the procurement at hand, without prejudice to the imposition of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the
events described in paragraphs (a) through (c) and a general conflict of interest
in any of the circumstances set out in paragraphs (d) through (g) below:

@) A Bidder has controlling shareholders in common with another Bidder;

(b) A Bidder receives or has received any direct or indirect subsidy from
any other Bidder;

(© A Bidder has the same legal representative as that of another Bidder
for purposes of this Bid;

(d) A Bidder has a relationship, directly or through third parties, that puts
them in a position to have access to information about or influence on
the bid of another Bidder or influence the decisions of the Procuring
Entity regarding this bidding process;

(e A Bidder submits more than one bid in this bidding process. However,
this does not limit the participation of subcontractors in more than one
bid;

U] A Bidder who participated as a consultant in the preparation of the
design or technical specifications of the goods and related services that
are the subject of the bid; or

(9) A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the
preparation related to procurement for or implementation of the
project, if the personnel would be involved in any capacity on the same
project.

In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related to
the Head of the Procuring Entity (HoPE), members of the Bids and Awards
Committee (BAC), members of the Technical Working Group (TWG),
members of the BAC Secretariat, the head of the Project Management Office
(PMO) or the end-user unit, and the project consultants, by consanguinity or
affinity up to the third civil degree. On the part of the Bidder, this Clause shall
apply to the following persons:

€)) If the Bidder is an individual or a sole proprietorship, to the Bidder
himself;

(b) If the Bidder is a partnership, to all its officers and members;

11



(©)

(d)

(€)

If the Bidder is a corporation, to all its officers, directors, and
controlling stockholders;

If the Bidder is a cooperative, to all its officers, directors, and
controlling shareholders or members; and

If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c)
or (d) of this Clause shall correspondingly apply to each of the
members of the said JV, as may be appropriate.

Relationship of the nature described above or failure to comply with this
Clause will result in the automatic disqualification of a Bidder.

5. Eligible Bidders

5.1.

5.2.

5.3.

Unless otherwise indicated in the BDS, the following persons shall be eligible
to participate in this Bidding:

(a)
(b)

(©

(d)
(€)

Duly licensed Filipino citizens/sole proprietorships;

Partnerships duly organized under the laws of the Philippines and of
which at least seventy five percent (75%) of the interest belongs to
citizens of the Philippines;

Corporations duly organized under the laws of the Philippines, and of
which at least seventy five percent (75%) of the outstanding capital
stock belongs to citizens of the Philippines;

Cooperatives duly organized under the laws of the Philippines.

Persons/entities forming themselves into a JV, i.e., a group of two (2)
or more persons/entities that intend to be jointly and severally
responsible or liable for a particular contract: Provided, however, that,
in accordance with Letter of Instructions No. 630, Filipino ownership
or interest of the joint venture concerned shall be at least seventy five
percent (75%): Provided, further, that joint ventures in which Filipino
ownership or interest is less than seventy five percent (75%) may be
eligible where the structures to be built require the application of
techniques and/or technologies which are not adequately possessed by
a person/entity meeting the seventy five percent (75%) Filipino
ownership requirement: Provided, finally, that in the latter case,
Filipino ownership or interest shall not be less than twenty five percent
(25%). For this purpose, Filipino ownership or interest shall be based
on the contributions of each of the members of the joint venture as
specified in their JVA.

The Procuring Entity may also invite foreign bidders when provided for under
any Treaty or International or Executive Agreement as specified in the BDS.

Government owned or controlled corporations (GOCCs) may be eligible to
participate only if they can establish that they (a) are legally and financially

12



5.4.

5.5.

autonomous, (b) operate under commercial law, and (c) are not attached
agencies of the Procuring Entity.

(&) The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at
least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to
current prices using the Philippine Statistics Authority (PSA) consumer price
index. However, contractors under Small A and Small B categories without
similar experience on the contract to be bid may be allowed to bid if the cost
of such contract is not more than the Allowable Range of Contract Cost
(ARCC) of their registration based on the guidelines as prescribed by the
PCAB.

(b) For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the BDS.

For this purpose, contracts similar to the Project shall be those described in the
BDS.

The Bidder must submit a computation of its Net Financial Contracting
Capacity (NFCC), which must be at least equal to the ABC to be bid,
calculated as follows:

NFCC = [(Current assets minus current liabilities) (15)] minus the value of
all outstanding or uncompleted portions of the projects under ongoing
contracts, including awarded contracts yet to be started coinciding with the
contract for this Project.

The values of the domestic bidder’s current assets and current liabilities shall
be based on the latest Audited Financial Statements (AFS) submitted to the
BIR.

For purposes of computing the foreign bidders’ NFCC, the value of the current
assets and current liabilities shall be based on their audited financial
statements prepared in accordance with international financial reporting
standards.

6. Bidder’s Responsibilities

6.1.

6.2.

The Bidder or its duly authorized representative shall submit a sworn
statement in the form prescribed in Section IX. Bidding Forms as required in
ITB Clause 12.1(b)(iii).

The Bidder is responsible for the following:

€)) Having taken steps to carefully examine all of the Bidding
Documents;

(b) Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;

13



(©)

(d)

(€)

()

(@)

(h)

(i)

)

Having made an estimate of the facilities available and needed for the
contract to be bid, if any;

Having complied with its responsibility to inquire or secure
Supplemental/Bid Bulletin/s as provided under ITB Clause 10.4.

Ensuring that it is not “blacklisted” or barred from bidding by the GoP
or any of its agencies, offices, corporations, or LGUSs, including
foreign government/foreign or international financing institution whose
blacklisting rules have been recognized by the GPPB;

Ensuring that each of the documents submitted in satisfaction of the
bidding requirements is an authentic copy of the original, complete,
and all statements and information provided therein are true and
correct;

Authorizing the HoOPE or its duly authorized representative/s to verify
all the documents submitted;

Ensuring that the signatory is the duly authorized representative of the
Bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to
sign and execute the ensuing contract, accompanied by the duly
notarized Special Power of Attorney, Board/Partnership Resolution, or
Secretary’s Certificate, whichever is applicable;

Complying with the disclosure provision under Section 47 of RA 9184
and its IRR in relation to other provisions of RA 3019;

Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:

Q) Ensure the entitlement of workers to wages, hours of work,
safety and health and other prevailing conditions of work as
established by national laws, rules and regulations; or collective
bargaining agreement; or arbitration award, if and when
applicable.

In case there is a finding by the Procuring Entity or the DOLE
of underpayment or non-payment of workers’ wage and wage-
related benefits, bidder agrees that the performance security or
portion of the contract amount shall be withheld in favor of the
complaining workers pursuant to appropriate provisions of
Republic Act No. 9184 without prejudice to the institution of
appropriate actions under the Labor Code, as amended, and
other social legislations.

(i) Comply with occupational safety and health standards and to
correct deficiencies, if any.

14



6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

In case of imminent danger, injury or death of the worker,
bidder undertakes to suspend contract implementation pending
clearance to proceed from the DOLE Regional Office and to
comply with Work Stoppage Order; and

(iii)  Inform the workers of their conditions of work, labor clauses
under the contract specifying wages, hours of work and other
benefits under prevailing national laws, rules and regulations;
or collective bargaining agreement; or arbitration award, if and
when applicable, through posting in two (2) conspicuous places
in the establishment’s premises; and

(K) Ensuring that it did not give or pay, directly or indirectly, any
commission, amount, fee, or any form of consideration, pecuniary or
otherwise, to any person or official, personnel or representative of the;

Failure to observe any of the above responsibilities shall be at the risk of the
Bidder concerned.

The Bidder, by the act of submitting its bid, shall be deemed to have inspected
the site, determined the general characteristics of the contract works and the
conditions for this Project and examine all instructions, forms, terms, and
project requirements in the Bidding Documents.

It shall be the sole responsibility of the prospective bidder to determine and to
satisfy itself by such means as it considers necessary or desirable as to all
matters pertaining to this Project, including: (a) the location and the nature of
the contract, project, or work; (b) climatic conditions; (c) transportation
facilities; (c) nature and condition of the terrain, geological conditions at the
site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and
access roads; and (d) other factors that may affect the cost, duration and
execution or implementation of the contract, project, or work.

The Procuring Entity shall not assume any responsibility regarding erroneous
interpretations or conclusions by the prospective or eligible bidder out of the
data furnished by the procuring entity. However, the Procuring Entity shall
ensure that all information in the Bidding Documents, including
supplemental/bid bulletins issued are correct and consistent.

Before submitting their bids, the Bidders are deemed to have become familiar
with all existing laws, decrees, ordinances, acts and regulations of the
Philippines which may affect the contract in any way.

The Bidder shall bear all costs associated with the preparation and submission
of his bid, and the Procuring Entity will in no case be responsible or liable for
those costs, regardless of the conduct or outcome of the bidding process.

The Bidder should note that the Procuring Entity will accept bids only from
those that have paid the applicable fee for the Bidding Documents at the office
indicated in the Invitation to Bid.

15



Origin of Goods and Services

There is no restriction on the origin of Goods, or Contracting of Works or Services
other than those prohibited by a decision of the United Nations Security Council taken
under Chapter V11 of the Charter of the United Nations.

Subcontracts

8.1.

8.2.

8.3.

Unless otherwise specified in the BDS, the Bidder may subcontract portions of
the Works to an extent as may be approved by the Procuring Entity and stated
in the BDS. However, subcontracting of any portion shall not relieve the
Bidder from any liability or obligation that may arise from the contract for this
Project.

Subcontractors must submit the documentary requirements under ITB Clause
12 and comply with the eligibility criteria specified in the BDS. In the event
that any subcontractor is found by the Procuring Entity to be ineligible, the
subcontracting of such portion of the Works shall be disallowed.

The Bidder may identify the subcontractor to whom a portion of the Works
will be subcontracted at any stage of the bidding process or during contract
implementation. If the Bidder opts to disclose the name of the subcontractor
during bid submission, the Bidder shall include the required documents as part
of the technical component of its bid.

Contents of Bidding Documents

Pre-Bid Conference

9.1.

9.2.

(@) If so specified in the BDS, a pre-bid conference shall be held at the venue
and on the date indicated therein, to clarify and address the Bidders’ questions
on the technical and financial components of this Project.

(b) The pre-bid conference shall be held at least twelve (12) calendar days
before the deadline for the submission of and receipt of bids, but not earlier
than seven (7) calendar days from the posting of the Invitation to Bid/Bidding
Documents in the PhilGEPS website. If the Procuring Entity determines that,
by reason of the method, nature, or complexity of the contract to be bid, or
when international participation will be more advantageous to the GoP, a
longer period for the preparation of bids is necessary, the pre-bid conference
shall be held at least thirty (30) calendar days before the deadline for the
submission and receipt of bids, as specified in the BDS.

Bidders are encouraged to attend the pre-bid conference to ensure that they
fully understand the Procuring Entity’s requirements. Non-attendance of the
Bidder will in no way prejudice its bid; however, the Bidder is expected to
know the changes and/or amendments to the Bidding Documents as recorded
in the minutes of the pre-bid conference and the Supplemental/Bid Bulletin.
The minutes of the pre-bid conference shall be recorded and prepared not later
than five (5) calendar days after the pre-bid conference. The minutes shall be
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10.

11.

made available to prospective bidders not later than five (5) days upon written
request.

9.3.  Decisions of the BAC amending any provision of the bidding documents shall
be issued in writing through a Supplemental/Bid Bulletin at least seven (7)
calendar days before the deadline for the submission and receipt of bids.

Clarification and Amendment of Bidding Documents

10.1. Prospective bidders may request for clarification(s) on and/or interpretation of
any part of the Bidding Documents. Such a request must be in writing and
submitted to the Procuring Entity at the address indicated in the BDS at least
ten (10) calendar days before the deadline set for the submission and receipt of
Bids.

10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid
Bulletin, to be made available to all those who have properly secured the
Bidding Documents, at least seven (7) calendar days before the deadline for
the submission and receipt of Bids.

10.3. Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s
initiative for purposes of clarifying or modifying any provision of the Bidding
Documents not later than seven (7) calendar days before the deadline for the
submission and receipt of Bids. Any modification to the Bidding Documents
shall be identified as an amendment.

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the
PhilGEPS and the website of the Procuring Entity concerned, if available, and
at any conspicuous place in the premises of the Procuring Entity concerned. It
shall be the responsibility of all Bidders who have properly secured the
Bidding Documents to inquire and secure Supplemental/Bid Bulletins that
may be issued by the BAC. However, Bidders who have submitted bids before
the issuance of the Supplemental/Bid Bulletin must be informed and allowed
to modify or withdraw their bids in accordance with ITB Clause 23.

Preparation of Bids

Language of Bids

The eligibility requirements or statements, the bids, and all other documents to be
submitted to the BAC must be in English. If the eligibility requirements or statements,
the bids, and all other documents submitted to the BAC are in foreign language other
than English, it must be accompanied by a translation of the documents in English.
The documents shall be translated by the relevant foreign government agency, the
foreign government agency authorized to translate documents, or a registered
translator in the foreign bidder’s country; and shall be authenticated by the
appropriate Philippine foreign service establishment/post or the equivalent office
having jurisdiction over the foreign bidder’s affairs in the Philippines. The English
translation shall govern, for purposes of interpretation of the bid.
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12. Documents Comprising the Bid: Eligibility and Technical

Components

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the
following eligibility and technical documents:

@) Eligibility Documents —

Class “A” Documents

(i)

(i)

PhilGEPS Certificate of Registration and Membership in
accordance with Section 8.5.2 of the IRR, except for foreign
bidders participating in the procurement by a Philippine
Foreign Service Office or Post, which shall submit their
eligibility documents under Section 23.1 of the IRR, provided,
that the winning bidder shall register with the PhilGEPS in
accordance with Section 37.1.4 of the IRR;

Statement of all its ongoing government and private contracts,
including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract
to be bid; and

Statement of the Bidder’s SLCC similar to the contract to be
bid, in accordance with ITB Clause 5.4.

The two statements required shall indicate for each contract the
following:

(ii.1) name of the contract;

(ii.2) date of the contract;

(ii.3) contract duration;

(ii.4) owner’s name and address;
(ii.5) nature of work;

(ii.6) contractor’s  role  (whether  sole  contractor,
subcontractor, or partner in a JV) and percentage of
participation;

(11.7)  total contract value at award;
(ii.8) date of completion or estimated completion time;
(11.9) total contract value at completion, if applicable;

(1i.10) percentages of planned and actual accomplishments, if
applicable; and
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(11.11) value of outstanding works, if applicable.

The statement of the Bidder’s SLCC shall be supported by the
Notice of Award and/or Notice to Proceed, Project Owner’s
Certificate of Final Acceptance issued by the Owner other than
the Contractor or the Constructors Performance Evaluation
System (CPES) Final Rating, which must be at least
satisfactory. In case of contracts with the private sector, an
equivalent document shall be submitted:;

(iii)  Unless otherwise provided in the BDS, a valid special PCAB
License in case of joint ventures, and registration for the type
and cost of the contract for this Project; and

(iv)  NFCC computation in accordance with ITB Clause 5.5.
Class “B” Documents

(V) If applicable, Joint Venture Agreement (JVA) in accordance
with RA 4566.

(b) Technical Documents —

Q) Bid security in accordance with ITB Clause 18. If the Bidder
opts to submit the bid security in the form of:

(i.1) a bank draft/guarantee or an irrevocable letter of credit
issued by a foreign bank, it shall be accompanied by a
confirmation from a Universal or Commercial Bank; or

(i.2) a surety bond accompanied by a certification coming
from the Insurance Commission that the surety or
insurance company is authorized to issue such
instruments.

(i) Project Requirements, which shall include the following:
(ii.1) Organizational chart for the contract to be bid,;

(i.2) List of contractor’s personnel (e.g., Project Manager,
Project Engineers, Materials Engineers, and Foremen),
to be assigned to the contract to be bid, with their
complete qualification and experience data. These
personnel must meet the required minimum years of
experience set in the BDS; and

(11.3) List of contractor’s major equipment units, which are
owned, leased, and/or under purchase agreements,
supported by proof of ownership, certification of
availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case
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may be, which must meet the minimum requirements
for the contract set in the BDS; and

(i) Sworn statement in accordance with Section 25.3 of the IRR of
RA 9184 and using the form prescribed in Section 1X. Bidding
Forms.

13. Documents Comprising the Bid: Financial Component

13.1.

13.2.

Unless otherwise stated in the BDS, the financial component of the bid shall
contain the following:

(a)

(b)

(b)

Financial Bid Form, which includes bid prices and the bill of
quantities, in accordance with ITB Clauses 15.1 and 15.3; and

Any other document related to the financial component of the bid as
stated in the BDS.

Unless otherwise stated in the BDS, all Bids that exceed the ABC shall
not be accepted.

Unless otherwise indicated in the BDS, for foreign-funded
procurement, a ceiling may be applied to bid prices provided the
following conditions are met:

(i) Bidding Documents are obtainable free of charge on a freely
accessible website. If payment of Bidding Documents is required
by the procuring entity, payment could be made upon the
submission of bids.

(i)  The procuring entity has procedures in place to ensure that the
ABC is based on recent estimates made by the engineer or the
responsible unit of the procuring entity and that the estimates are
based on adequate detailed engineering (in the case of
infrastructure projects) and reflect the quality, supervision and
risk and inflationary factors, as well as prevailing market prices,
associated with the types of works or goods to be procured.

(iilf) The procuring entity has trained cost estimators on estimating
prices and analyzing bid variances. In the case of infrastructure
projects, the procuring entity must also have trained quantity
surveyors.

(iv) The procuring entity has established a system to monitor and
report bid prices relative to ABC and engineer’s/procuring
entity’s estimate.

(v) The procuring entity has established a monitoring and evaluation
system for contract implementation to provide a feedback on
actual total costs of goods and works.
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14.

15.

Alternative Bids

14.1.

14.2.

14.3.

Alternative Bids shall be rejected. For this purpose, alternative bid is an offer
made by a Bidder in addition or as a substitute to its original bid which may be
included as part of its original bid or submitted separately therewith for
purposes of bidding. A bid with options is considered an alternative bid
regardless of whether said bid proposal is contained in a single envelope or
submitted in two (2) or more separate bid envelopes.

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative bids shall not be accepted.

Each Bidder shall submit only one Bid, either individually or as a partner in a
JV. A Bidder who submits or participates in more than one bid (other than as
a subcontractor if a subcontractor is permitted to participate in more than one
bid) will cause all the proposals with the Bidder’s participation to be
disqualified. This shall be without prejudice to any applicable criminal, civil
and administrative penalties that may be imposed upon the persons and
entities concerned.

Bid Prices

15.1.

15.2.

15.3.

15.4.

The contract shall be for the whole Works, as described in ITB Clause 1.1,
based on the priced Bill of Quantities submitted by the Bidder.

The Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Bids not addressing or providing all of the required
items in the Bidding Documents including, where applicable, Bill of
Quantities, shall be considered non-responsive and, thus, automatically
disqualified. In this regard, where a required item is provided, but no price is
indicated, the same shall be considered as non-responsive, but specifying a
zero (0) or a dash (-) for the said item would mean that it is being offered for
free to the Government, except those required by law or regulations to be
provided for.

All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, prior to the deadline for submission of bids,
shall be included in the rates, prices, and total bid price submitted by the
Bidder.

All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
specified in GCC Clause 48. Upon the recommendation of the Procuring
Entity, price escalation may be allowed in extraordinary circumstances as may
be determined by the National Economic and Development Authority in
accordance with the Civil Code of the Philippines, and upon approval by the
GPPB. Furthermore, in cases where the cost of the awarded contract is
affected by any applicable new laws, ordinances, regulations, or other acts of
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16.

17.

18.

the GoP, promulgated after the date of bid opening, a contract price
adjustment shall be made or appropriate relief shall be applied on a no loss-no
gain basis.

Bid Currencies

16.1.

16.2.

16.3.

All bid prices shall be quoted in Philippine Pesos unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in
foreign currencies shall be converted to Philippine currency based on the
exchange rate prevailing on the day of the Bid Opening.

If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for
purposes of bid evaluation and comparing the bid prices will convert the
amounts in various currencies in which the bid price is expressed to Philippine
Pesos at the exchange rate as published in the Bangko Sentral ng Pilipinas
(BSP) reference rate bulletin on the day of the bid opening.

Unless otherwise specified in the BDS, payment of the contract price shall be
made in Philippine Pesos.

Bid Validity

17.1.

17.2.

Bids shall remain valid for the period specified in the BDS which shall not
exceed one hundred twenty (120) calendar days from the date of the opening
of bids.

In exceptional circumstances, prior to the expiration of the bid validity period,
the Procuring Entity may request Bidders to extend the period of validity of
their bids. The request and the responses shall be made in writing. The bid
security described in ITB Clause 18 should also be extended corresponding to
the extension of the bid validity period at the least. A Bidder may refuse the
request without forfeiting its bid security, but his bid shall no longer be
considered for further evaluation and award. A Bidder granting the request
shall not be required or permitted to modify its bid.

Bid Security

18.1.

The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in an amount stated in the BDS, which shall be not less than the
percentage of the ABC in accordance with the following schedule:

Amount of Bid Security
Form of Bid Security (Not less than the Percentage of
the ABC)

(@ Cash or cashier’s/manager’s
check issued by a Universal or
Commercial Bank.

Two percent (2%)

For biddings conducted by

LGUs, the cashier’s/manager’s

check may be issued by other
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18.2.

18.3.

banks certified by the BSP as
authorized to issue such financial
instrument.

(b) Bank draft/guarantee or
irrevocable letter of credit issued
by a Universal or Commercial
Bank: Provided, however, that it
shall be confirmed or
authenticated by a Universal or
Commercial Bank, if issued by a
foreign bank.

For biddings conducted by
LGUs, the Bank Draft/
Guarantee, or irrevocable letter
of credit may be issued by other
banks certified by the BSP as
authorized to issue such financial
instrument.

(¢c) Surety bond callable upon
demand issued by a surety or
insurance company duly certified
by the Insurance Commission as
authorized to issue such security;
and/or

Five percent (5%)

The Bid Securing Declaration mentioned above is an undertaking which
states, among others, that the Bidder shall enter into contract with the
procuring entity and furnish the performance security required under ITB
Clause 32.2, within ten (10) calendar days from receipt of the Notice of
Award, and commits to pay the corresponding amount as fine, and be
suspended for a period of time from being qualified to participate in any
government procurement activity in the event it violates any of the conditions
stated therein as provided in the guidelines issued by the GPPB.

The bid security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive.

No bid securities shall be returned to Bidders after the opening of bids and
before contract signing, except to those that failed or declared as post-
disqualified, upon submission of a written waiver of their right to file a request
for reconsideration and/or protest, or lapse of the reglementary period without
having filed a request for reconsideration or protest. Without prejudice on its
forfeiture, Bid Securities shall be returned only after the Bidder with the
Lowest Calculated Responsive Bid (LCRB) has signed the contract and
furnished the Performance Security, but in no case later than the expiration of
the Bid Security validity period indicated in ITB Clause 18.2.
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18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, and
the posting of the performance security, pursuant to ITB Clause 32, the
successful Bidder’s Bid Security will be discharged, but in no case later than
the Bid Security validity period as indicated in ITB Clause 18.2.

18.5.

The bid security may be forfeited:

(a)

(b)

if a Bidder:

(i)

(i)

(iii)

(iv)

(v)

(vi)

(vii)

(viii)

(ix)

(x)

(xi)

(xii)

withdraws its bid during the period of bid validity specified in
ITB Clause 17;

does not accept the correction of errors pursuant to ITB Clause
27.3(b);

has a finding against the veracity of the required documents
submitted in accordance with ITB Clause 28.2;

submission of eligibility requirements containing false
information or falsified documents;

submission of bids that contain false information or falsified
documents, or the concealment of such information in the bids
in order to influence the outcome of eligibility screening or any
other stage of the public bidding;

allowing the use of one’s name, or using the name of another
for purposes of public bidding;

withdrawal of a bid, or refusal to accept an award, or enter into
contract with the Government without justifiable cause, after
the Bidder had been adjudged as having submitted the LCRB;

refusal or failure to post the required performance security
within the prescribed time;

refusal to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from
receipt of the request for clarification;

any documented attempt by a Bidder to unduly influence the
outcome of the bidding in his favor;

failure of the potential joint venture partners to enter into the
joint venture after the bid is declared successful; or

all other acts that tend to defeat the purpose of the competitive
bidding, such as habitually withdrawing from bidding,
submitting late Bids or patently insufficient bid, for at least
three (3) times within a year, except for valid reasons.

if the successful Bidder:
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19.

20.

Q) fails to sign the contract in accordance with ITB Clause 31;

(i) fails to furnish performance security in accordance with 1TB
Clause 32.

Format and Signing of Bids

191

19.2

19.3

19.4

195

Bidders shall submit their bids through their duly authorized representative
using the appropriate forms provided in Section IX. Bidding Forms on or
before the deadline specified in the ITB Clause 21 in two (2) separate sealed
bid envelopes, and which shall be submitted simultaneously. The first shall
contain the technical component of the bid, including the eligibility
requirements under ITB Clause 12.1, and the second shall contain the financial
component of the bid. This shall also be observed for each lot in the case of lot
procurement.

Forms as mentioned in ITB Clause 19.1 must be completed without any
alterations to their format, and no substitute form shall be accepted. All blank
spaces shall be filled in with the information requested.

The Bidder shall prepare and submit an original of the first and second
envelopes as described in ITB Clauses 12 and 13. In addition, the Bidder
shall submit copies of the first and second envelopes. In the event of any
discrepancy between the original and the copies, the original shall prevail.

Each and every page of the Bid Form, including the Bill of Quantities, under
Section 1X hereof, shall be signed by the duly authorized representative/s of
the Bidder. Failure to do so shall be a ground for the rejection of the bid.

Any interlineations, erasures, or overwriting shall be valid only if they are
signed or initialed by the duly authorized representative/s of the Bidder.

Sealing and Marking of Bids

20.1.

20.2.

20.3.

Bidders shall enclose their original eligibility and technical documents
described in ITB Clause 12, in one sealed envelope marked “ORIGINAL -
TECHNICAL COMPONENT,” and the original of their financial component
in another sealed envelope marked “ORIGINAL - FINANCIAL
COMPONENT,” sealing them all in an outer envelope marked “ORIGINAL
BID.”

Each copy of the first and second envelopes shall be similarly sealed duly

marking the inner envelopes as “COPY NO. - TECHNICAL
COMPONENT” and “COPY NO.  — FINANCIAL COMPONENT” and
the outer envelope as “COPY NO.  ,” respectively. These envelopes

containing the original and the copies shall then be enclosed in one single
envelope.

The original and the number of copies of the bid as indicated in the BDS shall
be typed or written in ink and shall be signed by the Bidder or its duly
authorized representative/s.
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21.

22,

23.

20.4. All envelopes shall:
@ contain the name of the contract to be bid in capital letters;
(b) bear the name and address of the Bidder in capital letters;

(© be addressed to the Procuring Entity’s BAC in accordance with ITB
Clause 20.1;

(d) bear the specific identification of this bidding process indicated in the
ITB Clause 1.2; and

(e bear a warning “DO NOT OPEN BEFORE...” the date and time for
the opening of bids, in accordance with ITB Clause 21.

20.5. Bid envelopes that are not properly sealed and marked, as required in the
bidding documents, shall not be rejected, but the Bidder or its duly authorized
representative shall acknowledge such condition of the bid as submitted. The
BAC or the Procuring Entity shall assume no responsibility for the
misplacement of the contents of the improperly sealed or marked bid, or for its
premature opening.

Submission and Opening of Bids

Deadline for Submission of Bids

Bids must be received by the Procuring Entity’s BAC at the address and on or before
the date and time indicated in the BDS.

Late Bids

Any bid submitted after the deadline for submission and receipt of bids prescribed by
the Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall
not be accepted by the Procuring Entity. The BAC shall record in the minutes of Bid
Submission and Opening, the Bidder’s name, its representative and the time the late
bid was submitted.

Modification and Withdrawal of Bids

23.1. The Bidder may modify its bid after it has been submitted; provided that the
modification is received by the Procuring Entity prior to the deadline
prescribed for submission and receipt of bids. The Bidder shall not be allowed
to retrieve its original bid, but shall be allowed to submit another bid equally
sealed and properly identified in accordance with Clause 20, linked to its
original bid marked as “TECHNICAL MODIFICATION” or “FINANCIAL
MODIFICATION” and stamped “received” by the BAC. Bid modifications
received after the applicable deadline shall not be considered and shall be
returned to the Bidder unopened.

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has
been submitted, for valid and justifiable reason; provided that the Letter of
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24.

23.3.

23.4.

Withdrawal is received by the Procuring Entity prior to the deadline
prescribed for submission and receipt of bids. The Letter of Withdrawal must
be executed by the authorized representative of the Bidder identified in the
Omnibus Sworn Statement, a copy of which should be attached to the letter.

Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be
returned unopened to the Bidders. A Bidder, who has acquired the bidding
documents may also express its intention not to participate in the bidding
through a letter which should reach and be stamped by the BAC before the
deadline for submission and receipt of bids. A Bidder that withdraws its bid
shall not be permitted to submit another bid, directly or indirectly, for the
same contract.

No bid may be modified after the deadline for submission of bids. No bid may
be withdrawn in the interval between the deadline for submission of bids and
the expiration of the period of bid validity specified by the Bidder on the
Financial Bid Form. Withdrawal of a bid during this interval shall result in the
forfeiture of the Bidder’s bid security, pursuant to ITB Clause 18.5, and the
imposition of administrative, civil, and criminal sanctions as prescribed by RA
9184 and its IRR.

Opening and Preliminary Examination of Bids

24.1.

24.2.

24.3.

The BAC shall open the Bids in public, immediately after the deadline for the
submission and receipt of bids in public, as specified in the BDS. In case the
Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall
take custody of the Bids submitted and reschedule the opening of Bids on the
next working day or at the soonest possible time through the issuance of a
Notice of Postponement to be posted in the PhilGEPS website and the website
of the Procuring Entity concerned.

Unless otherwise specified in the BDS, the BAC shall open the first bid
envelopes and determine each Bidder’s compliance with the documents
prescribed in ITB Clause 12, using a non-discretionary “pass/fail” criterion. If
a Bidder submits the required document, it shall be rated “passed” for that
particular requirement. In this regard, bids that fail to include any requirement
or are incomplete or patently insufficient shall be considered as “failed”.
Otherwise, the BAC shall rate the said first bid envelope as “passed”.

Unless otherwise specified in the BDS, immediately after determining
compliance with the requirements in the first envelope, the BAC shall
forthwith open the second bid envelope of each remaining eligible Bidder
whose first bid envelope was rated “passed.” The second envelope of each
complying Bidder shall be opened within the same day. In case one or more of
the requirements in the second envelope of a particular bid is missing,
incomplete or patently insufficient, and/or if the submitted total bid price
exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC
shall rate the bid concerned as ‘“failed.” Only bids that are determined to
contain all the bid requirements for both components shall be rated “passed”
and shall immediately be considered for evaluation and comparison.
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24.4.

24.5.

24.6.

24.7.

24.8.

24.8.

24.9

Letters of Withdrawal shall be read out and recorded during bid opening, and
the envelope containing the corresponding withdrawn bid shall be returned to
the Bidder unopened.

All members of the BAC who are present during bid opening shall initial
every page of the original copies of all bids received and opened.

In the case of an eligible foreign bidder as described in ITB Clause 5, the
following Class “A” Documents may be substituted with the appropriate
equivalent documents, if any, issued by the country of the foreign bidder
concerned, which shall likewise be uploaded and maintained in the PhilGEPS
in accordance with Section 8.5.2 of the IRR.:

a) Registration certificate from the Securities and Exchange Commission
(SEC), Department of Trade and Industry (DTI) for sole proprietorship, or
CDA for cooperatives;

b) Mayor’s/Business permit issued by the local government where the
principal place of business of the Bidder is located; and

c) Audited Financial Statements showing, among others, the prospective
Bidder’s total and current assets and liabilities stamped “received” by the
Bureau of Internal Revenue or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier
than two years from the date of bid submission.

Each partner of a joint venture agreement shall likewise submit the document
required in ITB Clause 12.1(a)(i). Submission of documents required under
ITB Clauses 12.1(a)(ii) to 12.1(a)(iv) by any of the joint venture partners
constitutes compliance.

The Procuring Entity shall prepare the minutes of the proceedings of the bid
opening that shall include, as a minimum: (a) names of Bidders, their bid
price (per lot, if applicable, and/or including discount, if any), bid security,
findings of preliminary examination, and whether there is a withdrawal or
modification; and (b) attendance sheet. The BAC members shall sign the
abstract of bids as read.

The Bidders or their duly authorized representatives may attend the opening of
bids. The BAC shall ensure the integrity, security, and confidentiality of all
submitted bids. The Abstract of Bids as read and the minutes of the Bid
Opening shall be made available to the public upon written request and
payment of a specified fee to recover cost of materials.

To ensure transparency and accurate representation of the bid submission, the
BAC Secretariat shall notify in writing all Bidders whose bids it has received
through its PhilGEPS-registered physical address or official e-mail address.
The notice shall be issued within seven (7) calendar days from the date of the
bid opening.
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25.

26.

27.

Evaluation and Comparison of Bids

Process to be Confidential

25.1.

25.2.

Members of the BAC, including its staff and personnel, as well as its
Secretariat and TWG, are prohibited from making or accepting any kind of
communication with any Bidder regarding the evaluation of their bids until the
issuance of the Notice of Award, unless otherwise allowed in the case of ITB
Clause 26.

Any effort by a Bidder to influence the Procuring Entity in the Procuring
Entity’s decision in respect of bid evaluation, bid comparison or contract
award will result in the rejection of the Bidder’s bid.

Clarification of Bids

To assist in the evaluation, comparison and post-qualification of the bids, the
Procuring Entity may ask in writing any Bidder for a clarification of its bid. All
responses to requests for clarification shall be in writing. Any clarification submitted
by a Bidder in respect to its bid and that is not in response to a request by the
Procuring Entity shall not be considered

Detailed Evaluation and Comparison of Bids

27.1.

27.2.

27.3.

The Procuring Entity will undertake the detailed evaluation and comparison of
Bids which have passed the opening and preliminary examination of Bids,
pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid.

The Lowest Calculated Bid shall be determined in two steps:

@ The detailed evaluation of the financial component of the bids, to
establish the correct calculated prices of the bids; and

(b) The ranking of the total bid prices as so calculated from the lowest to
highest. The bid with the lowest price shall be identified as the Lowest
Calculated Bid.

The Procuring Entity's BAC shall immediately conduct a detailed evaluation
of all bids rated “passed,” using non-discretionary “pass/fail” criterion. The
BAC shall consider the following in the evaluation of bids:

@ Completeness of the bid. Unless the BDS allows partial bids, bids not
addressing or providing all of the required items in the Schedule of
Requirements including, where applicable, bill of guantities, shall be
considered non-responsive and, thus, automatically disqualified. In this
regard, where a required item is provided, but no price is indicated, the
same shall be considered as non-responsive, but specifying a zero (0)
or a dash (-) for the said item would mean that it is being offered for
free to the Procuring Entity, except those required by law or
regulations to be provided for; and

29



28.

27.4.

217.5.

21.6.

217.7.

(b) Arithmetical corrections. Consider computational errors and omissions
to enable proper comparison of all eligible bids. It may also consider
bid modifications. Any adjustment shall be calculated in monetary
terms to determine the calculated prices.

Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, to identify the Lowest Calculated Bid.
Total calculated bid prices, as evaluated and corrected for computational
errors, discounts and other modifications, which exceed the ABC shall not be
considered, unless otherwise indicated in the BDS.

The Procuring Entity’s evaluation of bids shall be based on the bid price
quoted in the Bid Form, which includes the Bill of Quantities.

Bids shall be evaluated on an equal footing to ensure fair competition. For
this purpose, all Bidders shall be required to include in their bids the cost of all
taxes, such as, but not limited to, value added tax (VAT), income tax, local
taxes, and other fiscal levies and duties which shall be itemized in the bid form
and reflected in the detailed estimates. Such bids, including said taxes, shall
be the basis for bid evaluation and comparison.

If so indicated pursuant to ITB Clause 1.2. Bids are being invited for
individual lots or for any combination thereof, provided that all Bids and
combinations of Bids shall be received by the same deadline and opened and
evaluated simultaneously so as to determine the bid or combination of bids
offering the lowest calculated cost to the Procuring Entity. Bid prices quoted
shall correspond to all of the requirements specified for each lot. Bid Security
as required by ITB Clause 18 shall be submitted for each contract (lot)
separately. The basis for evaluation of lots is specified in BDS Clause 27.3.

Post Qualification

28.1.

28.2.

The BAC shall determine to its satisfaction whether the Bidder that is
evaluated as having submitted the Lowest Calculated Bid complies with and is
responsive to all the requirements and conditions specified in ITB Clauses 5,
12, and 13.

Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated
Bid, the Bidder shall submit its latest income and business tax returns filed and
paid through the BIR Electronic Filing and Payment System (eFPS) and other
appropriate licenses and permits required by law and stated in the BDS.

Failure to submit any of the post-qualification requirements on time, or a
finding against the veracity thereof, shall disqualify the Bidder for award.
Provided in the event that a finding against the veracity of any of the
documents submitted is made, it shall cause the forfeiture of the bid security in
accordance with Section 69 of the IRR of RA 9184.
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29.

28.3.

28.4.

28.5.

28.6.

28.7.

The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12
and 13, as well as other information as the Procuring Entity deems necessary
and appropriate, using a non-discretionary “pass/fail” criterion, which shall be
completed within a period of twelve (12) calendar days.

If the BAC determines that the Bidder with the Lowest Calculated Bid passes
all the criteria for post-qualification, it shall declare the said bid as the LCRB,
and recommend to the HoPE the award of contract to the said Bidder at its
submitted price or its calculated bid price, whichever is lower, subject to ITB
Clause 30.3.

A negative determination shall result in rejection of the Bidder’s bid, in which
event the Procuring Entity shall proceed to the next Lowest Calculated Bid,
with a fresh period to make a similar determination of that Bidder’s
capabilities to perform satisfactorily. If the second Bidder, however, fails the
post qualification, the procedure for post qualification shall be repeated for the
Bidder with the next Lowest Calculated Bid, and so on until the LCRB is
determined for recommendation of contract award.

Within a period not exceeding fifteen (15) calendar days from the
determination by the BAC of the LCRB and the recommendation to award the
contract, the HoPE or his duly authorized representative shall approve or
disapprove the said recommendation.

In the event of disapproval, which shall be based on valid, reasonable, and
justifiable grounds as provided for under Section 41 of the IRR of RA 9184,
the HoPE shall notify the BAC and the Bidder in writing of such decision and
the grounds for it. When applicable, the BAC shall conduct a post-
qualification of the Bidder with the next Lowest Calculated Bid. A request for
reconsideration may be filed by the Bidder with the HOPE in accordance with
Section 37.1.3 of the IRR of RA 9184.

Reservation Clause

29.1.

29.2.

Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring
Entity concerned reserves the right to review its qualifications at any stage of
the procurement process if it has reasonable grounds to believe that a
misrepresentation has been made by the said Bidder, or that there has been a
change in the Bidder’s capability to undertake the project from the time it
submitted its eligibility requirements. Should such review uncover any
misrepresentation made in the eligibility and bidding requirements, statements
or documents, or any changes in the situation of the Bidder which will affect
its capability to undertake the project so that it fails the preset eligibility or bid
evaluation criteria, the Procuring Entity shall consider the said Bidder as
ineligible and shall disqualify it from submitting a bid or from obtaining an
award or contract.

Based on the following grounds, the Procuring Entity reserves the right to
reject any and all Bids, declare a Failure of Bidding at any time prior to the
contract award, or not to award the contract, without thereby incurring any
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29.3.

liability, and make no assurance that a contract shall be entered into as a result
of the bidding:

(@) If there is prima facie evidence of collusion between appropriate public
officers or employees of the Procuring Entity, or between the BAC and
any of the Bidders, or if the collusion is between or among the Bidders
themselves, or between a Bidder and a third party, including any act
which restricts, suppresses or nullifies or tends to restrict, suppress or
nullify competition;

(b) If the Procuring Entity’s BAC is found to have failed in following the
prescribed bidding procedures; or

(© For any justifiable and reasonable ground where the award of the
contract will not redound to the benefit of the GOP as follows:

Q) If the physical and economic conditions have significantly
changed so as to render the project no longer economically,
financially or technically feasible as determined by the HOPE;

(i) If the project is no longer necessary as determined by the
HoPE; and

(iii)  If the source of funds for the project has been withheld or
reduced through no fault of the Procuring Entity.

In addition, the Procuring Entity may likewise declare a failure of bidding
when:

@ No bids are received;
(b) All prospective Bidders are declared ineligible;

(© All bids fail to comply with all the bid requirements, fail post-
qualification; or

(d) The Bidder with the LCRB refuses, without justifiable cause, to accept
the award of contract, and no award is made in accordance with
Section 40 of the IRR of RA 9184.

Award of Contract

30. Contract Award

30.1.

30.2.

Subject to ITB Clause 28, the HoOPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB.

Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its bid has been accepted, through a
Notice of Award duly received by the Bidder or its representative personally
or by registered mail or electronically, receipt of which must be confirmed in
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31.

30.3.

writing within two (2) days by the Bidder with the LCRB and submitted
personally or sent by registered mail or electronically to the Procuring Entity.

Notwithstanding the issuance of the Notice of Award, award of contract shall
be subject to the following conditions:

@) Submission of the following documents within ten (10) calendar days
from receipt of the Notice of Award:

Q) In the case of procurement by a Philippine Foreign Service
Office or Post, the PhilGEPS Registration Number of the
winning foreign Bidder; or

(i) Valid PCAB license and registration for the type and cost of the
contract to be bid for foreign bidders when the Treaty or
International or Executive Agreement expressly allows
submission of the PCAB license and registration for the type
and cost of the contract to be bid as a pre-condition to the
Award;

(b) Posting of the performance security in accordance with ITB Clause 32;
(© Signing of the contract as provided in ITB Clause 31; and

(d) Approval by higher authority, if required, as provided in Section 37.3
of the IRR of RA 9184.

Signing of the Contract

31.1.

31.2.

31.3.

31.4.

At the same time as the Procuring Entity notifies the successful Bidder that its
bid has been accepted, the Procuring Entity shall send the Contract Form to
the Bidder, which Contract has been provided in the Bidding Documents,
incorporating therein all agreements between the parties.

Within ten (10) calendar days from receipt of the Notice of Award, the
successful Bidder shall post the required performance security, sign and date
the contract and return it to the Procuring Entity.

The Procuring Entity shall enter into contract with the successful Bidder
within the same ten (10) calendar day period provided that all the documentary
requirements are complied with.

The following documents shall form part of the contract:
€)) Contract Agreement;
(b) Bidding Documents;

(©) Winning Bidder’s bid, including the Technical and Financial
Proposals, and all other documents/statements submitted (e.g.,
Bidder’s response to request for clarifications on the bid), including
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corrections to the bid, if any, resulting from the Procuring Entity’s bid
evaluation;

(d) Performance Security;
(e Notice of Award of Contract; and

()] Other contract documents that may be required by existing laws and/or
specified in the BDS.

32. Performance Security

32.1.

32.2.

To guarantee the faithful performance by the winning Bidder of its obligations
under the contract, it shall post a performance security within a maximum
period of ten (10) calendar days from the receipt of the Notice of Award from
the Procuring Entity and in no case later than the signing of the contract.

The Performance Security shall be denominated in Philippine Pesos and
posted in favor of the Procuring Entity in an amount not less than the
percentage of the total contract price in accordance with the following
schedule:

Amount of Performance Security
Form of Performance Security (Not less than the Percentage of the
Total Contract Price)

(@) Cash or cashier’s/manager’s
check issued by a Universal or
Commercial Bank.

For biddings conducted by the
LGUs, the Cashier’s/Manager’s
Check may be issued by other
banks certified by the BSP as
authorized to issue such
financial instrument.

(b) Bank draft/guarantee or
irrevocable letter of credit
issued by a Universal or
Commercial Bank: Provided,
however, that it shall be
confirmed or authenticated by a
Universal or Commercial Bank,
if issued by a foreign bank.

Ten percent (10%)

For biddings conducted by the
LGUs, Bank Draft/Guarantee,
or Irrevocable Letter of Credit
may be issued by other banks
certified by the BSP as

authorized to issue such
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33.

34.

32.3.

financial instrument.

(©)

Surety bond callable upon
demand issued by a surety or
insurance company  duly
certified Dby the Insurance
Commission as authorized to
Issue such security.

Thirty percent (30%)

Notice to Proceed

Within seven (7) calendar days from the date of approval of the Contract by the
appropriate government approving authority, the Procuring Entity shall issue the
Notice to Proceed (NTP) together with a copy or copies of the approved contract to
the successful Bidder. All notices called for by the terms of the contract shall be

Failure of the successful Bidder to comply with the above-mentioned
requirement shall constitute sufficient ground for the annulment of the award
and forfeiture of the bid security, in which event the Procuring Entity shall
have a fresh period to initiate and complete the post qualification of the second
Lowest Calculated Bid. The procedure shall be repeated until LCRB is
identified and selected for recommendation of contract award. However if no
Bidder passed post-qualification, the BAC shall declare the bidding a failure
and conduct a re-bidding with re-advertisement, if necessary.

effective only at the time of receipt thereof by the successful Bidder.

Protest Mechanism

Decision of the procuring entity at any stage of the procurement process may be

questioned in accordance with Sections 55 of the IRR of RA 9184.
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Bid Data Sheet

ITB Clause

11

The Procuring Entity is People’s Television Network, Inc.

The name of the Contract is Design and Build of People’s Television
Network, Inc. Marawi Regional Center — A Two (2) Storey
Studio/Transmitter Building with Roofdeck and 80-Feet Bipod Antenna
Tower

The identification number of the Contract is ITB No. 2020-0003

2 The Funding Source is:

The Government of the Philippines (GoP) through NDRRMC Fund in the
amount of Twenty-Nine Million Five Hundred Thousand Pesos
(Php29,500,000.00)

The name of the Project is Design and Build of People’s Television Network,
Inc. Marawi Regional Center — A Two (2) Storey Studio/Transmitter
Building with Roof deck and 80-Feet Bipod Antenna Tower

3.1 No further instructions.

51 No further instructions.

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1.

5.4(a) No further instructions.

5.4(b) The Bidder must have an experience of having completed a Single Largest

Completed Contract (SLCC) that is similar to this Project, equivalent to at
least fifty percent (50%) of the Approved Budget for the Contract (ABC).
For this purpose, similar contracts shall refer to contracts which have the same
major categories of work. Projects referred to as similar shall refer to the
Design and Build of a 2-Storey with Roof deck Commercial Building and
Broadcast Antenna Tower.

8.1 “Subcontracting is not allowed. ”

8.2 “Not applicable.”

9.1 The Procuring Entity will hold a pre-bid conference for this Project on 7
February 2020, 10:00 AM at Bids and Awards Committee (BAC)
Secretariat/Project Management Office (PMO), 3rd Floor, PTNI Broadcast
Complex, Visayas Avenue, Diliman, Quezon City

10.1 The Procuring Entity’s address is:
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MARIA ANGELA C. GATAN

Bids and Awards Committee Chairperson
People’s Television Network, Inc. (PTNI)
Broadcast Complex, Visayas Avenue,
Diliman, Quezon City

10.4 No further instructions.
12.1 e PhilGEPS Platinum Certificate of Registration
e Duly Notarized Secretary’s Certificate or Special Power of Attorney
attesting the Authority of the Signatory as the Duly Authorized and
Designated Representative of the Corporation, Partnership or joint
Venture
Note: In case of Joint Venture, each partner of the joint venture shall submit
their respective PhilGEPS Certificates of Registration or its substitute
documents as provided above.
(The submission of technical and financial eligibility documents by any of the
joint venture partners constitutes compliance: Provided, That the partner
responsible to submit the NFCC shall likewise submit the Statement of all its
Ongoing contracts and Audited Financial Statements.)
12.1(a)(iii) PCAB Principal Classification:
Classification: General Building
Category (Minimum Requirement): AAA
Project Kind and Respective Size Range: Large B for Buildings
In case of JV, it must be the Special PCAB license for JV bidders.
12.1(b)(ii.2) | The minimum work experience requirements for key personnel are the following:

DESIGN PHASE

Required
Professional

Minimum Qualification | Responsibility

1. Structural = Responsible for the

Engineer

Must be duly licensed
Structural Engineer with
at least 10 years
experience in structural
design and has
undertaken projects with
project cost of at least
50% of the ABC; with
substantial knowledge in
structural and earthquake
design of building and
broadcast tower

conduct of structural
design and evaluation
of the structural
elements of the
building during the
detailed engineering
stage.
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structures.

Design Architect

Must be duly licensed
and an active member of
Integrated and Accredited
Professional Organization
of Architects (IAPOA)
with at least 10 years
experience in the
architectural design of
commercial, academic or
institutional facilities and
corporate buildings, site
planning and landscaping.

= Responsible for the
conduct of
architectural designs
and details of the
project components
and other aesthetic
aspects during the
detailed engineering
stage.

Professional
Electrical
Engineer

Must be duly licensed
with at least 10 years
experience in building
electrical design, lighting,
power distribution,
switches and panels and
preferably knowledgeable
in efficient lighting
technologies and energy
management.

= Responsible for the
conduct of all
electrical design and
details during detailed
engineering stage.

Professional
Mechanical
Engineer

Must be duly licensed
with at least 5 years
experience in mechanical
design and installations of
HVAC and fire protection
and suppression systems
and preferably
knowledgeable in
emergent, alternative
energy-efficient HVAC
technologies.

= Responsible for the
conduct of all
mechanical design and
details during detailed
engineering stage

Professional

Electronics
Engineer

Must be duly licensed
with at least 5 years
experience in building
electronics design, as
well as fire detection and
alarm systems in
buildings.

= Responsible for the
design and layout of
data and
communication
facilities during the
detailed engineering
stage.

Sanitary Engineer/
Registered Master
Plumber

Must be duly licensed
with at least 10 years
experience in the design
of building water supply
and distribution systems,
plumbing and sanitary
systems and preferably
knowledgeable in and
emergent, alternative
effluent collection and

= Responsible for the
conduct of all sanitary
design and details of
the building during
detailed engineering
stage.
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treatment systems.

Engineer

7. Geotechnical

Must be duly licensed
Civil Engineer with a
post graduate degree in
Geotechnical Engineering
or PICE Specialization
with at least 5 years
experience in
geotechnical evaluation.

= Responsible for the

conduct of all
geotechnical
investigation and
analyses of soil
investigation reports
during detailed
engineering stage.

Engineer

8. | Cost/ Quantity/
Specifications

Must be duly licensed
Civil Engineer with at
least 5 years experience
in the preparation of
technical specifications
and detailed analysis of
all applicable unit prices.

Responsible for the
preparation of detailed
cost estimation for
items of work,
materials
specifications and
updating of the
detailed bill of
quantities based on
detailed engineering
plans.

CONSTRUCTION PHASE

Key Personnel

General Experience

Relevant Experience

1. | Construction
In-Charge

Must be a licensed Civil
Engineer or Architect with
at least 10  years
professional ~ experience
with relevant experience
in similar and comparable
projects;

of

= Responsible for all aspects

implementation.

= Responsible for
construction
and supervision of phases
of work.

the project

management

2. | Supervising
Architect
(Architecture
In-Charge of
Construction)

Must be duly licensed and
an active member of
Integrated and Accredited
Professional Organization
of Architects (IAPOA)
with at least 10 years
experience in similar and
comparable projects and
shall preferably be
knowledgeable in the
application  of  rapid
construction technologies.

= Responsible for the
supervision of the
architectural works during
construction phase.

3. | Professional | Must be duly licensed e .
Electrical with at least 5 years SUpervision of all elec_trlcal
Engineer experience in  building works during construction.

electrical  design  and
installations, lighting,
power distribution,
switches and panels;

= Responsible for the
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preferably knowledgeable
in  efficient lighting
technologies and energy
management;

4. | Professional
Mechanical
Engineer

Must be duly licensed
with at least 5 years
experience in mechanical
design and installations of
HVAC and fire protection
systems and preferably
knowledgeable in
emergent, alternative
energy-efficient  HVAC
technologies.

= Responsible for the
supervision of the
mechanical works during
construction.

5. | Professional
Electronics

Engineer

Must be duly licensed
with at least 5 years
experience in  building
electronics design and
installation as well as fire
detection and  alarm
systems in buildings.

= Responsible for the
supervision of all
electronics work during
construction.

6. | Sanitary
Engineer/
Registered
Master
Plumber

Must be duly licensed
with at least 10 years
experience in the design of
building water supply and
distribution systems,
plumbing and sanitary
systems and preferably
knowledgeable in and
emergent, alternative
effluent collection and
treatment systems.

= Responsible for the
supervision of all plumbing
and sanitary works during
construction.

7. | Geodetic
Engineer

Must be duly licensed
Geodetic Engineer with at
least 5 years experience in
geodetic survey of
building construction of
similar nature.

= Responsible for all
locations and surveys to
ensure correct horizontal
and vertical controls to be
used as basis in the detailed
engineering stage and actual
stake-out;

= Responsible for the
monitoring and supervision
of the survey works during
the construction phase.

8. | Cost/
Quantity/
Specifications
Engineer

Must be duly licensed
Civil Engineer with at
least 5 years experience in
the preparation of
technical  specifications
and detailed analysis of all
applicable unit prices.

= Responsible for the
gualification of the actual
construction progress and
related variation order;

= Responsible in  quantity
surveys and cost estimation
for items of work for
buildings and facilities of
similar nature.

41




= Responsible for organizing

9. | Materials Must be duly licensed and SUDEIVisim the
Engineer Civil Engineer with Level _ Sup 9
sampling and testing of
1 or 2 DPWH materials pr 4 for
Accreditation for atérials proposed tor use

Materials Engineer and at
least 5 years experience in
supervising materials
investigations and quality

in the project components,
so as to ensure adequate
quality control of the works
being constructed.

control; must have a duly
recognized experience in

sim_ilar and comparable
projects.
12.1(b)(iii.3) | The minimum major equipment requirements are the following:
Equipment Capacity Number of Units
Bagger Mixer 3
Concrete Vibrator 2
Welding Machine 2
Minor Tools
Electric Grinder 3
Electric Drill 3
Chipping Gun 3
Heat Gun 3
Other tools
131 “No additional Requirements”
13.1(b) This shall include all of the following documents:
1) Bid prices in the Bill of Quantities;
2) Cash flow by quarter or payment schedule.
3) Detailed unit price analysis (DUPA) summary sheet indicating the
unit prices of construction materials, labor rates and equipment rentals.
13.2 The ABC is Twenty-Nine Million Five Hundred Thousand Pesos (Php
29,500,000.00). Any bid with a financial component exceeding this amount
shall not be accepted.
14.2 No further instructions.
154 No further instruction.
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16.1

The bid prices shall be quoted in Philippine Pesos.

16.3 No further instructions.

17.1 Bids will be valid until One Hundred Twenty (120) calendar days.

18.1 The bid security shall be in the form of a Bid Securing Declaration or any of
the following forms and amounts:

1. The amount of not less than 2% of ABC, if bid security is in cash,
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of
credit;

2. The amount of not less than 5% of ABC if bid security is in Surety Bond.

18.2 The bid security shall be valid until One Hundred Twenty (120) calendar
days.

20.3 Each Bidder shall submit one (1) set of original documents and two (2) sets
of copies of the first and second components of its bid, Tabbed accordingly.

21 The address for submission of bids is Bids and Awards Committee (BAC)
Secretariat/Project Management Office (PMO), 3rd Floor, PTNI Broadcast
Complex, Visayas Avenue, Diliman, Quezon City
The deadline for submission of bids is 12 March 2020, 10:00 AM

24.1 The place of bid opening is Bids and Awards Committee (BAC)
Secretariat/Project Management Office (PMO), 3rd Floor, PTNI Broadcast
Complex, Visayas Avenue, Diliman, Quezon City
The date and time of bid opening is 12 March 2020, 10:00 AM

24.2 No further instructions.

24.3 No further instructions.

21.3 Partial bid is not allowed. The infrastructure project is packaged in a single lot
and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.

27.4 No further instructions.

28.2 List licenses and permits relevant to the Project and the corresponding law

requiring it or state “None.”
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3L.4()

The following documents shall be submitted by the winning bidder within ten
(10) calendar days from the receipt of the Notice of Award:

1) Five(b) copies of the Duly signed Bar Chart/Construction

Schedule, Cash Flow and S-curve

2) Five(b) copies of the Duly signed PERT/CPM

3) Five(5) copies of duly signed List of Manpower with

Manpower Deployment Schedule

4) Five(b) copies of duly signed List of Equipment with

Equipment Utilization Schedule

5) One(1)

copy of duly signed Construction Methodology in
narrative form

6) Construction Safety and Health Program approved by the
Department of Labor and Employment

7) Contractor’s All Risk Insurance Policy

Iltems 1 to 4 of the foregoing documents are subject to approval of the
Procuring Entity or his duly authorized representative.

32.2

The performance security shall be in the following amount:

1. The amount of [5% of ABC], if performance security is in cash,
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of credit;

2. The amount of [30% of ABC] if performance security is in Surety Bond. It shall
be supported with a Certification from the Insurance Commission
accompanying the Surety Bond authorizing the insurance company to issue
surety bonds callable on demand, specific to the contract to be bid.

The Performance Security shall include the defects liability period of one (1) year
from the date of completion of the contract works which shall be due for release by
the People’s Television Network, Inc. to the Contractor only after the issuance of
the Certificate of Final Acceptance.

If the contract is awarded, the bidder shall post a Performance Security in any of the
acceptable forms with bond expiration inclusive of the one year defects liability
period.

In case the original contract time is extended due to approved time extensions/work
variation, the Contractor shall post additional Performance Security corresponding
to the revised contract duration or the applicable period that requires additional time
coverage of the bond.

44




Section IV. General Conditions of
Contract
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Definitions

For purposes of this Clause, boldface type is used to identify defined terms.

1.1.

1.2.

1.3.

14.

1.5

1.6

1.7

1.8

1.9

1.10

1.11

1.12

1.13

1.14

The Arbiter is the person appointed jointly by the Procuring Entity and the
Contractor to resolve disputes in the first instance, as provided for in GCC
Clause 21.

Bill of Quantities refers to a list of the specific items of the Work and their
corresponding unit prices, lump sums, and/or provisional sums.

The Completion Date is the date of completion of the Works as certified by
the Procuring Entity’s Representative, in accordance with GCC Clause 49.

The Contract is the contract between the Procuring Entity and the Contractor
to execute, complete, and maintain the Works.

The Contract Effectivity Date is the date of signing of the Contract.
However, the contractor shall commence execution of the Works on the Start
Date as defined in GCC Clause 1.28.

The Contract Price is the price stated in the Notice of Award and thereafter to
be paid by the Procuring Entity to the Contractor for the execution of the
Works in accordance with this Contract

Contract Time Extension is the allowable period for the Contractor to
complete the Works in addition to the original Completion Date stated in this
Contract.

The Contractor is the juridical entity whose proposal has been accepted by
the Procuring Entity and to whom the Contract to execute the Work was
awarded.

The Contractor’s Bid is the signed offer or proposal submitted by the
Contractor to the Procuring Entity in response to the Bidding Documents.

Days are calendar days; months are calendar months.

Dayworks are varied work inputs subject to payment on a time basis for the
Contractor’s employees and Equipment, in addition to payments for associated
Materials and Plant.

A Defect is any part of the Works not completed in accordance with the
Contract.

The Defects Liability Certificate is the certificate issued by Procuring
Entity’s Representative upon correction of defects by the Contractor.

The Defects Liability Period is the one year period between contract
completion and final acceptance within which the Contractor assumes the
responsibility to undertake the repair of any damage to the Works at his own
expense.
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1.15

1.16

1.17

1.18

1.19

1.20

1.21

1.22

1.23

1.24

1.25

1.26

Drawings are graphical presentations of the Works. They include all
supplementary details, shop drawings, calculations, and other information
provided or approved for the execution of this Contract.

Equipment refers to all facilities, supplies, appliances, materials or things
required for the execution and completion of the Work provided by the
Contractor and which shall not form or are not intended to form part of the
Permanent Works.

The Intended Completion Date refers to the date specified in the SCC when
the Contractor is expected to have completed the Works. The Intended
Completion Date may be revised only by the Procuring Entity’s
Representative by issuing an extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

The Notice to Proceed is a written notice issued by the Procuring Entity or the
Procuring Entity’s Representative to the Contractor requiring the latter to
begin the commencement of the work not later than a specified or
determinable date.

Permanent Works are all permanent structures and all other project features
and facilities required to be constructed and completed in accordance with this
Contract which shall be delivered to the Procuring Entity and which shall
remain at the Site after the removal of all Temporary Works.

Plant refers to the machinery, apparatus, and the like intended to form an
integral part of the Permanent Works.

The Procuring Entity is the party who employs the Contractor to carry out
the Works stated in the SCC.

The Procuring Entity’s Representative refers to the Head of the Procuring
Entity or his duly authorized representative, identified in the SCC, who shall
be responsible for supervising the execution of the Works and administering
this Contract.

The Site is the place provided by the Procuring Entity where the Works shall
be executed and any other place or places which may be designated in the
SCC, or notified to the Contractor by the Procuring Entity’s Representative as
forming part of the Site.

Site Investigation Reports are those that were included in the Bidding
Documents and are factual and interpretative reports about the surface and
subsurface conditions at the Site.

Slippage is a delay in work execution occurring when actual accomplishment
falls below the target as measured by the difference between the scheduled and
actual accomplishment of the Work by the Contractor as established from the
work schedule. This is actually described as a percentage of the whole Works.
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1.27

1.28

1.29

1.30

1.31

Specifications means the description of Works to be done and the qualities of
materials to be used, the equipment to be installed and the mode of
construction.

The Start Date, as specified in the SCC, is the date when the Contractor is
obliged to commence execution of the Works. It does not necessarily coincide
with any of the Site Possession Dates.

A Subcontractor is any person or organization to whom a part of the Works
has been subcontracted by the Contractor, as allowed by the Procuring Entity,
but not any assignee of such person.

Temporary Works are works designed, constructed, installed, and removed
by the Contractor that are needed for construction or installation of the
Permanent Works.

Work(s) refer to the Permanent Works and Temporary Works to be executed
by the Contractor in accordance with this Contract, including (i) the furnishing
of all labor, materials, equipment and others incidental, necessary or
convenient to the complete execution of the Works; (ii) the passing of any
tests before acceptance by the Procuring Entity’s Representative; (iii) and the
carrying out of all duties and obligations of the Contractor imposed by this
Contract as described in the SCC.

Interpretation

2.1.

2.2.

2.3.

In interpreting the Conditions of Contract, singular also means plural, male
also means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of this
Contract unless specifically defined. The Procuring Entity’s Representative
will provide instructions clarifying queries about the Conditions of Contract.

It sectional completion is specified in the SCC, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the Completion Date
and Intended Completion Date for the whole of the Works).

The documents forming this Contract shall be interpreted in the following order
of priority:

a) Contract Agreement;

b) Bid Data Sheet;

c) Instructions to Bidders;

d) Addenda to the Bidding Documents;
e) Special Conditions of Contract;

f) General Conditions of Contract;
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g) Specifications;
h) Bill of Quantities; and

i) Drawings.

Governing Language and Law

3.1.

3.2.

This Contract has been executed in the English language, which shall be the
binding and controlling language for all matters relating to the meaning or
interpretation of this Contract. All correspondence and other documents
pertaining to this Contract which are exchanged by the parties shall be written
in English.

This Contract shall be interpreted in accordance with the laws of the Republic
of the Philippines.

Communications

Communications between parties that are referred to in the Conditions shall be
effective only when in writing. A notice shall be effective only when it is received by
the concerned party.

Possession of Site

5.1.

5.2.

5.3.

5.4.

On the date specified in the SCC, the Procuring Entity shall grant the
Contractor possession of so much of the Site as may be required to enable it to
proceed with the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession
in accordance with the terms of this clause, the Procuring Entity’s
Representative shall give the Contractor a Contract Time Extension and certify
such sum as fair to cover the cost incurred, which sum shall be paid by
Procuring Entity.

If possession of a portion is not given by the date stated in the SCC Clause 5.1,
the Procuring Entity will be deemed to have delayed the start of the relevant
activities. The resulting adjustments in contract time to address such delay
shall be in accordance with GCC Clause 47.

The Contractor shall bear all costs and charges for special or temporary right-
of-way required by it in connection with access to the Site. The Contractor
shall also provide at his own cost any additional facilities outside the Site
required by it for purposes of the Works.

The Contractor shall allow the Procuring Entity’s Representative and any
person authorized by the Procuring Entity’s Representative access to the Site
and to any place where work in connection with this Contract is being carried
out or is intended to be carried out.

The Contractor’s Obligations
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6.1.

6.2.

6.3.
6.4.

6.5.

6.6.

6.7.

6.8.

6.9.

6.10.

The Contractor shall carry out the Works properly and in accordance with this
Contract. The Contractor shall provide all supervision, labor, Materials, Plant
and Contractor's Equipment, which may be required. All Materials and Plant
on Site shall be deemed to be the property of the Procuring Entity.

The Contractor shall commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the Program of Work submitted
by the Contractor, as updated with the approval of the Procuring Entity’s
Representative, and complete them by the Intended Completion Date.

The Contractor shall be responsible for the safety of all activities on the Site.

The Contractor shall carry out all instructions of the Procuring Entity’s
Representative that comply with the applicable laws where the Site is located.

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel, as referred to in the SCC, to carry out the supervision of the
Works. The Procuring Entity will approve any proposed replacement of key
personnel only if their relevant qualifications and abilities are equal to or
better than those of the personnel listed in the Schedule.

If the Procuring Entity’s Representative asks the Contractor to remove a
member of the Contractor’s staff or work force, for justifiable cause, the
Contractor shall ensure that the person leaves the Site within seven (7) days
and has no further connection with the Work in this Contract.

During Contract implementation, the Contractor and his subcontractors shall
abide at all times by all labor laws, including child labor related enactments,
and other relevant rules.

The Contractor shall submit to the Procuring Entity for consent the name and
particulars of the person authorized to receive instructions on behalf of the
Contractor.

The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities, and the Procuring Entity between the dates given
in the schedule of other contractors particularly when they shall require access
to the Site. The Contractor shall also provide facilities and services for them
during this period. The Procuring Entity may modify the schedule of other
contractors, and shall notify the Contractor of any such modification thereto.

Should anything of historical or other interest or of significant value be
unexpectedly discovered on the Site, it shall be the property of the Procuring
Entity. The Contractor shall notify the Procuring Entity’s Representative of
such discoveries and carry out the Procuring Entity’s Representative’s
instructions in dealing with them.

Performance Security

7.1.

Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
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7.2.

7.3.

7.4.

7.5.

7.6.

1.7.

parties, the Contractor shall furnish the performance security in any of the
forms prescribed in ITB Clause 32.2.

The performance security posted in favor of the Procuring Entity shall be
forfeited in the event it is established that the Contractor is in default in any of
its obligations under the Contract.

The performance security shall remain valid until issuance by the Procuring
Entity of the Certificate of Final Acceptance.

The performance security may be released by the Procuring Entity and
returned to the Contractor after the issuance of the Certificate of Final
Acceptance subject to the following conditions:

@) There are no pending claims against the Contractor or the surety
company filed by the Procuring Entity;

(b) The Contractor has no pending claims for labor and materials filed
against it; and

(© Other terms specified in the SCC.

The Contractor shall post an additional performance security following the
amount and form specified in ITB Clause 32.2 to cover any cumulative
increase of more than ten percent (10%) over the original value of the contract
as a result of amendments to order or change orders, extra work orders and
supplemental agreements, as the case may be. The Contractor shall cause the
extension of the validity of the performance security to cover approved
contract time extensions.

In case of a reduction in the contract value or for partially completed Works
under the contract which are usable and accepted by the Procuring Entity the
use of which, in the judgment of the implementing agency or the Procuring
Entity, will not affect the structural integrity of the entire project, the
Procuring Entity shall allow a proportional reduction in the original
performance security, provided that any such reduction is more than ten
percent (10%) and that the aggregate of such reductions is not more than fifty
percent (50%) of the original performance security.

Unless otherwise indicated in the SCC, the Contractor, by entering into the
Contract with the Procuring Entity, acknowledges the right of the Procuring
Entity to institute action pursuant to Act 3688 against any subcontractor be
they an individual, firm, partnership, corporation, or association supplying the
Contractor with labor, materials and/or equipment for the performance of this
Contract.

Subcontracting

8.1.

Unless otherwise indicated in the SCC, the Contractor cannot subcontract
Works more than the percentage specified in BDS Clause 8.1.
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10.

11.

12.

8.2.

8.3.

Subcontracting of any portion of the Works does not relieve the Contractor of
any liability or obligation under this Contract. The Contractor will be
responsible for the acts, defaults, and negligence of any subcontractor, its
agents, servants or workmen as fully as if these were the Contractor’s own
acts, defaults, or negligence, or those of its agents, servants or workmen.

If subcontracting is allowed. The contractor may identify its subcontractor
during contract implementation stage. Subcontractors disclosed and identified
during the bidding may be changed during the implementation of this
Contract. In either case, subcontractors must submit the documentary
requirements under ITB Clause 12 and comply with the eligibility criteria
specified in the BDS. In the event that any subcontractor is found by any
Procuring Entity to be eligible, the subcontracting of such portion of the
Works shall be disallowed.

Liquidated Damages

9.1.

9.2.

The Contractor shall pay liquidated damages to the Procuring Entity for each
day that the Completion Date is later than the Intended Completion Date. The
applicable liquidated damages is at least one-tenth (1/10) of a percent of the
cost of the unperformed portion for every day of delay. The total amount of
liquidated damages shall not exceed ten percent (10%) of the amount of the
contract. The Procuring Entity may deduct liquidated damages from payments
due to the Contractor. Payment of liquidated damages shall not affect the
Contractor’s liabilities. Once the cumulative amount of liquidated damages
reaches ten percent (10%) of the amount of this Contract, the Procuring Entity
may rescind or terminate this Contract, without prejudice to other courses of
action and remedies available under the circumstances.

If the Intended Completion Date is extended after liquidated damages have
been paid, the Engineer of the Procuring Entity shall correct any overpayment
of liquidated damages by the Contractor by adjusting the next payment
certificate.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

The Procuring Entity, Licenses and Permits

The Procuring Entity shall, if requested by the Contractor, assist him in applying for
permits, licenses or approvals, which are required for the Works.

Contractor’s Risk and Warranty Security

12.1.

The Contractor shall assume full responsibility for the Works from the time
project construction commenced up to final acceptance by the Procuring
Entity and shall be held responsible for any damage or destruction of the
Works except those occasioned by force majeure. The Contractor shall be
fully responsible for the safety, protection, security, and convenience of his
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12.2.

12.3.

12.4.

personnel, third parties, and the public at large, as well as the Works,
Equipment, installation, and the like to be affected by his construction work.

The defects liability period for infrastructure projects shall be one year from
contract completion up to final acceptance by the Procuring Entity. During
this period, the Contractor shall undertake the repair works, at his own
expense, of any damage to the Works on account of the use of materials of
inferior quality within ninety (90) days from the time the HOPE has issued an
order to undertake repair. In case of failure or refusal to comply with this
mandate, the Procuring Entity shall undertake such repair works and shall be
entitled to full reimbursement of expenses incurred therein upon demand.

Unless otherwise indicated in the SCC, in case the Contractor fails to comply
with the preceding paragraph, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or garnishment
proceedings, and perpetually disqualify it from participating in any public
bidding. All payables of the GoP in his favor shall be offset to recover the
Costs.

After final acceptance of the Works by the Procuring Entity, the Contractor
shall be held responsible for “Structural Defects,” i.e., major
faults/flaws/deficiencies in one or more key structural elements of the project
which may lead to structural failure of the completed elements or structure, or
“Structural Failures,” i.e., where one or more key structural elements in an
infrastructure facility fails or collapses, thereby rendering the facility or part
thereof incapable of withstanding the design loads, and/or endangering the
safety of the users or the general public:

@ Contractor — Where Structural Defects/Failures arise due to faults
attributable  to  improper  construction, use of inferior
quality/substandard materials, and any violation of the contract plans
and specifications, the contractor shall be held liable;

(b) Consultants — Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;

(©) Procuring Entity’s Representatives/Project Manager/Construction
Managers and Supervisors — The project owner’s representative(s),
project manager, construction manager, and supervisor(s) shall be held
liable in cases where the Structural Defects/Failures are due to his/their
willful intervention in altering the designs and other specifications;
negligence or omission in not approving or acting on proposed changes
to noted defects or deficiencies in the design and/or specifications; and
the use of substandard construction materials in the project;

(d) Third Parties - Third Parties shall be held liable in cases where
Structural Defects/Failures are caused by work undertaken by them
such as leaking pipes, diggings or excavations, underground cables and
electrical wires, underground tunnel, mining shaft and the like, in
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12.5.

12.6.

12.7.

12.8.

which case the applicable warranty to such structure should be levied
to third parties for their construction or restoration works.

(e) Users - In cases where Structural Defects/Failures are due to
abuse/misuse by the end user of the constructed facility and/or non-
compliance by a user with the technical design limits and/or intended
purpose of the same, then the user concerned shall be held liable.

The warranty against Structural Defects/Failures, except those occasioned on
force majeure, shall cover the period specified in the SCC reckoned from the
date of issuance of the Certificate of Final Acceptance by the Procuring Entity.

The Contractor shall be required to put up a warranty security in the form of
cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand,
in accordance with the following schedule:

Amount of Warranty Security
Form of Warranty Not less than the Percentage
(%) of Total Contract Price

(@) Cash or letter of credit issued by
Universal or Commercial bank:
provided, however, that the letter of
credit shall be confirmed or Five Percent (5%)
authenticated by a Universal or
Commercial bank, if issued by a
foreign bank

(b) Bank guarantee confirmed by
Universal or Commercial bank:
provided, however, that the letter of
credit shall be confirmed or Ten Percent (10%)
authenticated by a Universal or
Commercial bank, if issued by a
foreign bank

(c) Surety bond callable upon demand
issued by GSIS or any surety or
insurance company duly certified by
the Insurance Commission

Thirty Percent (30%)

The warranty security shall be stated in Philippine Pesos and shall remain
effective for one year from the date of issuance of the Certificate of Final
Acceptance by the Procuring Entity, and returned only after the lapse of said
one year period.

In case of structural defects/failure occurring during the applicable warranty
period provided in GCC Clause 12.5, the Procuring Entity shall undertake the
necessary restoration or reconstruction works and shall be entitled to full
reimbursement by the parties found to be liable for expenses incurred therein
upon demand, without prejudice to the filing of appropriate administrative,
civil, and/or criminal charges against the responsible persons as well as the
forfeiture of the warranty security posted in favor of the Procuring Entity.
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13.

14.

15.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the
Philippines.

Procuring Entity’s Risk

14.1. From the Start Date until the Certificate of Final Acceptance has been issued,
the following are risks of the Procuring Entity:

@ The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are due
to:

Q) any type of use or occupation of the Site authorized by the
Procuring Entity after the official acceptance of the works; or

(i)  negligence, breach of statutory duty, or interference with any
legal right by the Procuring Entity or by any person employed
by or contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to
the extent that it is due to a fault of the Procuring Entity or in the
Procuring Entity’s design, or due to war or radioactive contamination
directly affecting the country where the Works are to be executed.

Insurance

15.1. The Contractor shall, under his name and at his own expense, obtain and
maintain, for the duration of this Contract, the following insurance coverage:
@) Contractor’s All Risk Insurance;

(b) Transportation to the project Site of Equipment, Machinery, and
Supplies owned by the Contractor;

(©) Personal injury or death of Contractor’s employees; and

(d) Comprehensive insurance for third party liability to Contractor’s direct
or indirect act or omission causing damage to third persons.

15.2. The Contractor shall provide evidence to the Procuring Entity’s
Representative that the insurances required under this Contract have been
effected and shall, within a reasonable time, provide copies of the insurance
policies to the Procuring Entity’s Representative. Such evidence and such
policies shall be provided to the Procuring Entity’s through the Procuring
Entity’s Representative.

15.3. The Contractor shall notify the insurers of changes in the nature, extent, or

program for the execution of the Works and ensure the adequacy of the
insurances at all times in accordance with the terms of this Contract and shall
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produce to the Procuring Entity’s Representative the insurance policies in
force including the receipts for payment of the current premiums.

The above insurance policies shall be obtained from any reputable insurance
company approved by the Procuring Entity’s Representative.

15.4. If the Contractor fails to obtain and keep in force the insurances referred to
herein or any other insurance which he may be required to obtain under the
terms of this Contract, the Procuring Entity may obtain and keep in force any
such insurances and pay such premiums as may be necessary for the purpose.
From time to time, the Procuring Entity may deduct the amount it shall pay for
said premiums including twenty five percent (25%) therein from any monies
due, or which may become due, to the Contractor, without prejudice to the
Procuring Entity exercising its right to impose other sanctions against the
Contractor pursuant to the provisions of this Contract.

15.5. In the event the Contractor fails to observe the above safeguards, the
Procuring Entity may, at the Contractor’s expense, take whatever measure is
deemed necessary for its protection and that of the Contractor’s personnel and
third parties, and/or order the interruption of dangerous Works. In addition,
the Procuring Entity may refuse to make the payments under GCC Clause 40
until the Contractor complies with this Clause.

15.6. The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand, with
a new policy issued by a new insurance company acceptable to the Procuring
Entity for any of the following grounds:

@ The issuer of the insurance policy to be replaced has:
Q) become bankrupt;

(i) been placed under receivership or under a management
committee;

(iii)  been sued for suspension of payment; or

(iv)  been suspended by the Insurance Commission and its license to
engage in business or its authority to issue insurance policies
cancelled; or

(V) Where reasonable grounds exist that the insurer may not be
able, fully and promptly, to fulfill its obligation under the
insurance policy.

16. Termination for Default of Contractor

16.1. The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:

Q) Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in
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17.

18.

(i)

(iii)

accordance with Presidential Decree 1870, regardless of whether or not
previous warnings and notices have been issued for the Contractor to
improve his performance;

Due to its own fault and after this Contract time has expired, the
Contractor incurs delay in the completion of the Work after this
Contract has expired; or

The Contractor:

(i)

(i)

(iii)

(iv)

(v)

abandons the contract Works, refuses or fails to comply with a
valid instruction of the Procuring Entity or fails to proceed
expeditiously and without delay despite a written notice by the
Procuring Entity;

does not actually have on the project Site the minimum
essential equipment listed on the bid necessary to prosecute the
Works in accordance with the approved Program of Work and
equipment deployment schedule as required for the project;

does not execute the Works in accordance with this Contract or
persistently or flagrantly neglects to carry out its obligations
under this Contract;

neglects or refuses to remove materials or to perform a new
Work that has been rejected as defective or unsuitable; or

sub-lets any part of this Contract without approval by the
Procuring Entity.

16.2. All materials on the Site, Plant, Works, including Equipment purchased and

funded under the Contract shall be deemed to be the property of the Procuring

Entity if this Contract is rescinded because of the Contractor’s default.

Termination for Default of Procuring Entity

The Contractor may terminate this Contract with the Procuring Entity if the works are
completely stopped for a continuous period of at least sixty (60) calendar days
through no fault of its own, due to any of the following reasons:

(@)

(b)

Failure of the Procuring Entity to deliver, within a reasonable time, supplies,
materials, right-of-way, or other items it is obligated to furnish under the terms

of this Contract; or

The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense.

Termination for Other Causes

18.1.

The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HOPE may terminate this Contract for the
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18.2.

18.3.

convenience of the Procuring Entity if he has determined the existence of
conditions that make Project Implementation economically, financially or
technically impractical and/or unnecessary, such as, but not limited to,
fortuitous event(s) or changes in law and National Government policies.

The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract.

Fundamental breaches of Contract shall include, but shall not be limited to, the
following:

@) The Contractor stops work for twenty eight (28) days when no
stoppage of work is shown on the current Program of Work and the
stoppage has not been authorized by the Procuring Entity’s
Representative;

(b) The Procuring Entity’s Representative instructs the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;

(© The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will
not prejudice or affect any right of action or remedy which has accrued
or will accrue thereafter to the Procuring Entity and/or the Contractor.
In the case of the Contractor's insolvency, any Contractor's Equipment
which the Procuring Entity instructs in the notice is to be used until the
completion of the Works;

(d) A payment certified by the Procuring Entity’s Representative is not
paid by the Procuring Entity to the Contractor within eighty four (84)
days from the date of the Procuring Entity’s Representative’s
certificate;

(e The Procuring Entity’s Representative gives Notice that failure to
correct a particular Defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time
determined by the Procuring Entity’s Representative;

)] The Contractor does not maintain a Security, which is required;

(9) The Contractor has delayed the completion of the Works by the
number of days for which the maximum amount of liquidated damages
can be paid, as defined in the GCC Clause 9; and

() In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract
acquisition and implementation, such as, but not limited to, the
following:
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19.

18.4.

18.5.

18.6.

Q) corrupt, fraudulent, collusive, coercive, and obstructive
practices as defined in ITB Clause 3.1(a), unless otherwise
specified in the SCC;

(i) drawing up or using forged documents;

(i) using adulterated materials, means or methods, or engaging in
production contrary to rules of science or the trade; and

(iv)  any other act analogous to the foregoing.

The Funding Source or the Procuring Entity, as appropriate, will seek to
impose the maximum civil, administrative and/or criminal penalties available
under the applicable law on individuals and organizations deemed to be
involved with corrupt, fraudulent, or coercive practices.

When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity’s Representative in order to terminate the
existing contract for a cause other than those listed under GCC Clause 18.3,
the Procuring Entity’s Representative shall decide whether the breach is
fundamental or not.

If this Contract is terminated, the Contractor shall stop work immediately,
make the Site safe and secure, and leave the Site as soon as reasonably
possible.

Procedures for Termination of Contracts

19.1.

The following provisions shall govern the procedures for the termination of
this Contract:

@ Upon receipt of a written report of acts or causes which may constitute
ground(s) for termination as aforementioned, or upon its own initiative,
the Procuring Entity shall, within a period of seven (7) calendar days,
verify the existence of such ground(s) and cause the execution of a
Verified Report, with all relevant evidence attached,

(b) Upon recommendation by the Procuring Entity, the HoOPE shall
terminate this Contract only by a written notice to the Contractor
conveying the termination of this Contract. The notice shall state:

0] that this Contract is being terminated for any of the ground(s)
afore-mentioned, and a statement of the acts that constitute the
ground(s) constituting the same;

(i) the extent of termination, whether in whole or in part;

(i) an instruction to the Contractor to show cause as to why this
Contract should not be terminated; and

(iv)  special instructions of the Procuring Entity, if any.
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19.2.

(©)

(d)

(€)

(f)

The Notice to Terminate shall be accompanied by a copy of the
Verified Report;

Within a period of seven (7) calendar days from receipt of the Notice
of Termination, the Contractor shall submit to the HOPE a verified
position paper stating why the contract should not be terminated. If the
Contractor fails to show cause after the lapse of the seven (7) day
period, either by inaction or by default, the HOPE shall issue an order
terminating the contract;

The Procuring Entity may, at anytime before receipt of the
Contractor’s verified position paper described in item (c) above
withdraw the Notice to Terminate if it is determined that certain items
or works subject of the notice had been completed, delivered, or
performed before the Contractor’s receipt of the notice;

Within a non-extendible period of ten (10) calendar days from receipt
of the verified position paper, the HOPE shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Contractor
of its decision and, unless otherwise provided in the said notice, this
Contract is deemed terminated from receipt of the Contractor of the
notice of decision. The termination shall only be based on the
ground(s) stated in the Notice to Terminate; and

The HOPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the
HoPE.

Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition
of additional administrative sanctions as the internal rules of the agency may
provide and/or further criminal prosecution as provided by applicable laws,
the procuring entity shall impose on contractors after the termination of the
contract the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in the
public bidding process, for violations committed during the contract
implementation stage, which include but not limited to the following:

(@)

(b)

Failure of the contractor, due solely to his fault or negligence, to
mobilize and start work or performance within the specified period in
the Notice to Proceed (“NTP”);

Failure by the contractor to fully and faithfully comply with its
contractual obligations without valid cause, or failure by the contractor
to comply with any written lawful instruction of the procuring entity or
its representative(s) pursuant to the implementation of the contract.
For the procurement of infrastructure projects or consultancy contracts,
lawful instructions include but are not limited to the following:

0] Employment of competent technical personnel, competent
engineers and/or work supervisors;
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(©

(d)

(€)

(i) Provision of warning signs and barricades in accordance with
approved plans and specifications and contract provisions;

(iii)  Stockpiling in proper places of all materials and removal from
the project site of waste and excess materials, including broken
pavement and excavated debris in accordance with approved
plans and specifications and contract provisions;

(iv)  Deployment of committed equipment, facilities, support staff
and manpower; and

(V) Renewal of the effectivity dates of the performance security
after its expiration during the course of contract
implementation.

Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior
written approval by the procuring entity.

Poor performance by the contractor or unsatisfactory quality and/or
progress of work arising from his fault or negligence as reflected in the
Constructor's Performance Evaluation System (“CPES”) rating sheet.
In the absence of the CPES rating sheet, the existing performance
monitoring system of the procuring entity shall be applied. Any of the
following acts by the Contractor shall be construed as poor
performance:

Q) Negative slippage of 15% and above within the critical path of
the project due entirely to the fault or negligence of the
contractor; and

(i)  Quality of materials and workmanship not complying with the
approved specifications arising from the contractor's fault or
negligence.

Willful or deliberate abandonment or non-performance of the project
or contract by the contractor resulting to substantial breach thereof
without lawful and/or just cause.

In addition to the penalty of suspension, the performance security posted by

the contractor shall also be forfeited.

20. Force Majeure, Release From Performance

20.1.

For purposes of this Contract the terms “force majeure” and “fortuitous event”

may be used interchangeably. In this regard, a fortuitous event or force
majeure shall be interpreted to mean an event which the Contractor could not
have foreseen, or which though foreseen, was inevitable. It shall not include
ordinary unfavorable weather conditions; and any other cause the effects of

which could have been avoided with the exercise of reasonable diligence by
the Contractor.
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21.

20.2.

20.3.

20.4.

20.5.

If this Contract is discontinued by an outbreak of war or by any other event
entirely outside the control of either the Procuring Entity or the Contractor, the
Procuring Entity’s Representative shall certify that this Contract has been
discontinued. The Contractor shall make the Site safe and stop work as
quickly as possible after receiving this certificate and shall be paid for all
works carried out before receiving it and for any Work carried out afterwards
to which a commitment was made.

If the event continues for a period of eighty four (84) days, either party may
then give notice of termination, which shall take effect twenty eight (28) days
after the giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the materials and Plant
reasonably delivered to the Site, adjusted by the following:

@ any sum to which the Contractor is entitled under GCC Clause 28;
(b) the cost of his suspension and demobilization;
(© any sum to which the Procuring Entity is entitled.

The net balance due shall be paid or repaid within a reasonable time period
from the time of the notice of termination.

Resolution of Disputes

21.1.

21.2.

21.3.

If any dispute or difference of any kind whatsoever shall arise between the
parties in connection with the implementation of the contract covered by the
Act and this IRR, the parties shall make every effort to resolve amicably such
dispute or difference by mutual consultation.

If the Contractor believes that a decision taken by the Procuring Entity’s
Representative was either outside the authority given to the Procuring Entity’s
Representative by this Contract or that the decision was wrongly taken, the
decision shall be referred to the Arbiter indicated in the SCC within fourteen
(14) days of the notification of the Procuring Entity’s Representative’s
decision.

Any and all disputes arising from the implementation of this Contract covered
by the R.A. 9184 and its IRR shall be submitted to arbitration in the
Philippines according to the provisions of Republic Act No. 876, otherwise
known as the “ Arbitration Law” and Republic Act 9285, otherwise known as
the “Alternative Dispute Resolution Act of 2004”: Provided, however, That,
disputes that are within the competence of the Construction Industry
Arbitration Commission to resolve shall be referred thereto. The process of
arbitration shall be incorporated as a provision in this Contract that will be
executed pursuant to the provisions of the Act and its IRR: Provided, further,
That, by mutual agreement, the parties may agree in writing to resort to other
alternative modes of dispute resolution.
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22.

23.

24.

25.

Suspension of Loan, Credit, Grant, or Appropriation

In the event that the Funding Source suspends the Loan, Credit, Grant, or
Appropriation to the Procuring Entity, from which part of the payments to the
Contractor are being made:

(a)

(b)

The Procuring Entity is obligated to notify the Contractor of such suspension
within seven (7) days of having received the suspension notice.

If the Contractor has not received sums due it for work already done within
forty five (45) days from the time the Contractor’s claim for payment has been
certified by the Procuring Entity’s Representative, the Contractor may
immediately issue a suspension of work notice in accordance with GCC
Clause 45.2.

Procuring Entity’s Representative’s Decisions

23.1.

23.2.

Except where otherwise specifically stated, the Procuring Entity’s
Representative will decide contractual matters between the Procuring Entity
and the Contractor in the role representing the Procuring Entity.

The Procuring Entity’s Representative may delegate any of his duties and
responsibilities to other people, except to the Arbiter, after notifying the
Contractor, and may cancel any delegation after notifying the Contractor.

Approval of Drawings and Temporary Works by the Procuring
Entity’s Representative

24.1.

24.2.

24.3.

24.4.

All Drawings prepared by the Contractor for the execution of the Temporary
Works, are subject to prior approval by the Procuring Entity’s Representative
before its use.

The Contractor shall be responsible for design of Temporary Works.

The Procuring Entity’s Representative’s approval shall not alter the
Contractor’s responsibility for design of the Temporary Works.

The Contractor shall obtain approval of third parties to the design of the
Temporary Works, when required by the Procuring Entity.

Acceleration and Delays Ordered by the Procuring Entity’s
Representative

25.1.

When the Procuring Entity wants the Contractor to finish before the Intended
Completion Date, the Procuring Entity’s Representative will obtain priced
proposals for achieving the necessary acceleration from the Contractor. If the
Procuring Entity accepts these proposals, the Intended Completion Date will
be adjusted accordingly and confirmed by both the Procuring Entity and the
Contractor.
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26.

27.

28.

29.

25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the
Procuring Entity, they are incorporated in the Contract Price and treated as a
Variation.

Extension of the Intended Completion Date

26.1. The Procuring Entity’s Representative shall extend the Intended Completion
Date if a Variation is issued which makes it impossible for the Intended
Completion Date to be achieved by the Contractor without taking steps to
accelerate the remaining work, which would cause the Contractor to incur
additional costs. No payment shall be made for any event which may warrant
the extension of the Intended Completion Date.

26.2. The Procuring Entity’s Representative shall decide whether and by how much
to extend the Intended Completion Date within twenty one (21) days of the
Contractor asking the Procuring Entity’s Representative for a decision thereto
after fully submitting all supporting information. If the Contractor has failed
to give early warning of a delay or has failed to cooperate in dealing with a
delay, the delay by this failure shall not be considered in assessing the new
Intended Completion Date.

Right to Vary

27.1. The Procuring Entity’s Representative with the prior approval of the Procuring
Entity may instruct Variations, up to a maximum cumulative amount of ten
percent (10%) of the original contract cost.

27.2. Variations shall be valued as follows:
@ At a lump sum price agreed between the parties;

(b) where appropriate, at rates in this Contract;

(©) in the absence of appropriate rates, the rates in this Contract shall be
used as the basis for valuation; or failing which

(d) at appropriate new rates, equal to or lower than current industry rates
and to be agreed upon by both parties and approved by the HOPE.

Contractor's Right to Claim

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the
Contractor shall be entitled to the amount of such cost. If as a result of any of the said
events, it is necessary to change the Works, this shall be dealt with as a Variation.

Dayworks

29.1. Subject to GCC Clause 43 on Variation Order, and if applicable as indicated
in the SCC, the Dayworks rates in the Contractor’s bid shall be used for small
additional amounts of work only when the Procuring Entity’s Representative

66



30.

31.

29.2.

29.3.

has given written instructions in advance for additional work to be paid for in
that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on
forms approved by the Procuring Entity’s Representative. Each completed
form shall be verified and signed by the Procuring Entity’s Representative
within two days of the work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

Early Warning

30.1.

30.2.

The Contractor shall warn the Procuring Entity’s Representative at the earliest
opportunity of specific likely future events or circumstances that may
adversely affect the quality of the work, increase the Contract Price, or delay
the execution of the Works. The Procuring Entity’s Representative may
require the Contractor to provide an estimate of the expected effect of the
future event or circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Procuring Entity’s Representative in
making and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the work and
in carrying out any resulting instruction of the Procuring Entity’s
Representative.

Program of Work

31.1.

31.2.

31.3.

31.4.

Within the time stated in the SCC, the Contractor shall submit to the
Procuring Entity’s Representative for approval a Program of Work showing
the general methods, arrangements, order, and timing for all the activities in
the Works.

An update of the Program of Work shall show the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of the activities.

The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue
to withhold this amount until the next payment after the date on which the
overdue Program of Work has been submitted.

The Procuring Entity’s Representative’s approval of the Program of Work
shall not alter the Contractor’s obligations. The Contractor may revise the
Program of Work and submit it to the Procuring Entity’s Representative again
at any time. A revised Program of Work shall show the effect of any approved
Variations.
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32.

33.

34.

31.5.

31.6.

When the Program of Work is updated, the Contractor shall provide the
Procuring Entity’s Representative with an updated cash flow forecast. The
cash flow forecast shall include different currencies, as defined in the
Contract, converted as necessary using the Contract exchange rates.

All Variations shall be included in updated Program of Work produced by the
Contractor.

Management Conferences

32.1.

32.2.

Either the Procuring Entity’s Representative or the Contractor may require the
other to attend a Management Conference. The Management Conference shall
review the plans for remaining work and deal with matters raised in
accordance with the early warning procedure.

The Procuring Entity’s Representative shall record the business of
Management Conferences and provide copies of the record to those attending
the Conference and to the Procuring Entity. The responsibility of the parties
for actions to be taken shall be decided by the Procuring Entity’s
Representative either at the Management Conference or after the Management
Conference and stated in writing to all who attended the Conference.

Bill of Quantities

33.1.

33.2.

33.3.

33.4.

The Bill of Quantities shall contain items of work for the construction,
installation, testing, and commissioning of work to be done by the Contractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor
is paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

If the final quantity of any work done differs from the quantity in the Bill of
Quantities for the particular item and is not more than twenty five percent
(25%) of the original quantity, provided the aggregate changes for all items do
not exceed ten percent (10%) of the Contract price, the Procuring Entity’s
Representative shall make the necessary adjustments to allow for the changes
subject to applicable laws, rules, and regulations.

If requested by the Procuring Entity’s Representative, the Contractor shall
provide the Procuring Entity’s Representative with a detailed cost breakdown
of any rate in the Bill of Quantities.

Instructions, Inspections and Audits

34.1.

34.2.

The Procuring Entity’s personnel shall at all reasonable times during
construction of the Work be entitled to examine, inspect, measure and test the
materials and workmanship, and to check the progress of the construction.

If the Procuring Entity’s Representative instructs the Contractor to carry out a
test not specified in the Specification to check whether any work has a defect
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3S.

36.

37.

38.

and the test shows that it does, the Contractor shall pay for the test and any
samples. If there is no defect, the test shall be a Compensation Event.

34.3. The Contractor shall permit the Funding Source named in the SCC to inspect
the Contractor’s accounts and records relating to the performance of the
Contractor and to have them audited by auditors appointed by the Funding
Source, if so required by the Funding Source.

Identifying Defects

The Procuring Entity’s Representative shall check the Contractor’s work and notify
the Contractor of any defects that are found. Such checking shall not affect the
Contractor’s responsibilities. The Procuring Entity’s Representative may instruct the
Contractor to search uncover defects and test any work that the Procuring Entity’s
Representative considers below standards and defective.

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between
the Start Date and the end of the Defects Liability Periods shall be remedied by the
Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s
acts or omissions.

Correction of Defects

37.1. The Procuring Entity’s Representative shall give notice to the Contractor of
any defects before the end of the Defects Liability Period, which is One (1)
year from project completion up to final acceptance by the Procuring Entity’s
Representative.

37.2. Every time notice of a defect is given, the Contractor shall correct the notified
defect within the length of time specified in the Procuring Entity’s
Representative’s notice.

37.3. The Contractor shall correct the defects which he notices himself before the
end of the Defects Liability Period.

37.4. The Procuring Entity shall certify that all defects have been corrected. If the
Procuring Entity considers that correction of a defect is not essential, he can
request the Contractor to submit a quotation for the corresponding reduction in
the Contract Price. If the Procuring Entity accepts the quotation, the
corresponding change in the SCC is a Variation.

Uncorrected Defects

38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days
notice of his intention to use a third party to correct a Defect. If the Contractor
does not correct the Defect himself within the period, the Procuring Entity
may have the Defect corrected by the third party. The cost of the correction
will be deducted from the Contract Price.
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39.

40.

38.2.

The use of a third party to correct defects that are uncorrected by the
Contractor will in no way relieve the Contractor of its liabilities and warranties
under the Contract.

Advance Payment

39.1.

39.2.

39.3.

39.4.

39.5.

The Procuring Entity shall, upon a written request of the contractor which
shall be submitted as a contract document, make an advance payment to the
contractor in an amount not exceeding fifteen percent (15%) of the total
contract price, to be made in lump sum or, at the most two, installments
according to a schedule specified in the SCC.

The advance payment shall be made only upon the submission to and
acceptance by the Procuring Entity of an irrevocable standby letter of credit of
equivalent value from a commercial bank, a bank guarantee or a surety bond
callable upon demand, issued by a surety or insurance company duly licensed
by the Insurance Commission and confirmed by the Procuring Entity.

The advance payment shall be repaid by the Contractor by an amount equal to
the percentage of the total contract price used for the advance payment.

The contractor may reduce his standby letter of credit or guarantee instrument
by the amounts refunded by the Monthly Certificates in the advance payment.

The Procuring Entity will provide an Advance Payment on the Contract Price
as stipulated in the Conditions of Contract, subject to the maximum amount
stated in SCC Clause 39.1.

Progress Payments

40.1.

40.2.

40.3.

The Contractor may submit a request for payment for Work accomplished.
Such request for payment shall be verified and certified by the Procuring
Entity’s Representative/Project Engineer. Except as otherwise stipulated in
the SCC, materials and equipment delivered on the site but not completely put
in place shall not be included for payment.

The Procuring Entity shall deduct the following from the certified gross
amounts to be paid to the contractor as progress payment:

@ Cumulative value of the work previously certified and paid for.
(b) Portion of the advance payment to be recouped for the month.
(c) Retention money in accordance with the condition of contract.
(d) Amount to cover third party liabilities.

(e) Amount to cover uncorrected discovered defects in the works.

Payments shall be adjusted by deducting therefrom the amounts for advance
payments and retention. The Procuring Entity shall pay the Contractor the
amounts certified by the Procuring Entity’s Representative within twenty eight
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41.

42.

40.4.

40.5.

(28) days from the date each certificate was issued. No payment of interest for
delayed payments and adjustments shall be made by the Procuring Entity.

The first progress payment may be paid by the Procuring Entity to the
Contractor provided that at least twenty percent (20%) of the work has been
accomplished as certified by the Procuring Entity’s Representative.

Items of the Works for which a price of “0” (zero) has been entered will not be
paid for by the Procuring Entity and shall be deemed covered by other rates
and prices in the Contract.

Payment Certificates

41.1.

41.2.

41.3.

41.4.

The Contractor shall submit to the Procuring Entity’s Representative monthly
statements of the estimated value of the work executed less the cumulative
amount certified previously.

The Procuring Entity’s Representative shall check the Contractor’s monthly
statement and certify the amount to be paid to the Contractor.

The value of Work executed shall:
@) be determined by the Procuring Entity’s Representative;

(b) comprise the value of the quantities of the items in the Bill of
Quantities completed; and

(© include the valuations of approved variations.

The Procuring Entity’s Representative may exclude any item certified in a
previous certificate or reduce the proportion of any item previously certified in
any certificate in the light of later information.

Retention

42.1.

42.2.

42.3.

The Procuring Entity shall retain from each payment due to the Contractor an
amount equal to a percentage thereof using the rate as specified in GCC Sub-
Clause 42.2.

Progress payments are subject to retention of ten percent (10%), referred to as
the “retention money.” Such retention shall be based on the total amount due
to the Contractor prior to any deduction and shall be retained from every
progress payment until fifty percent (50%) of the value of Works, as
determined by the Procuring Entity, are completed. |If, after fifty percent
(50%) completion, the Work is satisfactorily done and on schedule, no
additional retention shall be made; otherwise, the ten percent (10%) retention
shall again be imposed using the rate specified therefor.

The total “retention money” shall be due for release upon final acceptance of
the Works. The Contractor may, however, request the substitution of the
retention money for each progress billing with irrevocable standby letters of
credit from a commercial bank, bank guarantees or surety bonds callable on
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42.4.

demand, of amounts equivalent to the retention money substituted for and
acceptable to the Procuring Entity, provided that the project is on schedule and
is satisfactorily undertaken. Otherwise, the ten (10%) percent retention shall
be made. Said irrevocable standby letters of credit, bank guarantees and/or
surety bonds, to be posted in favor of the Government shall be valid for a
duration to be determined by the concerned implementing office/agency or
Procuring Entity and will answer for the purpose for which the ten (10%)
percent retention is intended, i.e., to cover uncorrected discovered defects and
third party liabilities.

On completion of the whole Works, the Contractor may substitute retention
money with an “on demand” Bank guarantee in a form acceptable to the
Procuring Entity.

43. Variation Orders

43.1.

43.2.

43.3.

43.4.

Variation Orders may be issued by the Procuring Entity to cover any
increase/decrease in quantities, including the introduction of new work items
that are not included in the original contract or reclassification of work items
that are either due to change of plans, design or alignment to suit actual field
conditions resulting in disparity between the preconstruction plans used for
purposes of bidding and the “as staked plans” or construction drawings
prepared after a joint survey by the Contractor and the Procuring Entity after
award of the contract, provided that the cumulative amount of the Variation
Order does not exceed ten percent (10%) of the original project cost. The
addition/deletion of Works should be within the general scope of the project as
bid and awarded. The scope of works shall not be reduced so as to
accommodate a positive Variation Order. A Variation Order may either be in
the form of a Change Order or Extra Work Order.

A Change Order may be issued by the Procuring Entity to cover any
increase/decrease in quantities of original Work items in the contract.

An Extra Work Order may be issued by the Procuring Entity to cover the
introduction of new work necessary for the completion, improvement or
protection of the project which were not included as items of Work in the
original contract, such as, where there are subsurface or latent physical
conditions at the site differing materially from those indicated in the contract,
or where there are duly unknown physical conditions at the site of an unusual
nature differing materially from those ordinarily encountered and generally
recognized as inherent in the Work or character provided for in the contract.

Any cumulative Variation Order beyond ten percent (10%) shall be subject of
another contract to be bid out if the works are separable from the original
contract. In exceptional cases where it is urgently necessary to complete the
original scope of work, the HOPE may authorize a positive Variation Order go
beyond ten percent (10%) but not more than twenty percent (20%) of the
original contract price, subject to the guidelines to be determined by the
GPPB: Provided, however, That appropriate sanctions shall be imposed on the
designer, consultant or official responsible for the original detailed
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44.

engineering design which failed to consider the Variation Order beyond ten
percent (10%).

43.5. In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or after the circumstances
leading to such condition(s) leading to the extra cost, and within twenty-eight
(28) calendar days deliver a written communication giving full and detailed
particulars of any extra cost in order that it may be investigated at that time.
Failure to provide either of such notices in the time stipulated shall constitute a
waiver by the contractor for any claim. The preparation and submission of
Variation Orders are as follows:

(@)

(b)

(©)

(d)

(€)

If the Procuring Entity’s representative/Project Engineer believes that a
Change Order or Extra Work Order should be issued, he shall prepare
the proposed Order accompanied with the notices submitted by the
Contractor, the plans therefore, his computations as to the quantities of
the additional works involved per item indicating the specific stations
where such works are needed, the date of his inspections and
investigations thereon, and the log book thereof, and a detailed
estimate of the unit cost of such items of work, together with his
justifications for the need of such Change Order or Extra Work Order,
and shall submit the same to the HoPE for approval.

The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately
instruct the appropriate technical staff or office of the Procuring Entity
to conduct an on-the-spot investigation to verify the need for the Work
to be prosecuted and to review the proposed plan, and prices of the
work involved.

The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with
the supporting documents, to the Head of Procuring Entity or his duly
authorized representative for consideration.

The HOPE or his duly authorized representative, acting upon the
recommendation of the technical staff or appropriate office, shall
approve the Change Order or Extra Work Order after being satisfied
that the same is justified, necessary, and in order.

The timeframe for the processing of Variation Orders from the
preparation up to the approval by the Procuring Entity concerned shall
not exceed thirty (30) calendar days.

Contract Completion

Once the project reaches an accomplishment of ninety five (95%) of the total contract
amount, the Procuring Entity may create an inspectorate team to make preliminary
inspection and submit a punch-list to the Contractor in preparation for the final
turnover of the project. Said punch-list will contain, among others, the remaining
Works, Work deficiencies for necessary corrections, and the specific duration/time to
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45.

46.

fully complete the project considering the approved remaining contract time. This,
however, shall not preclude the claim of the Procuring Entity for liquidated damages.

Suspension of Work

45.1.

45.2.

45.3.

The Procuring Entity shall have the authority to suspend the work wholly or
partly by written order for such period as may be deemed necessary, due to
force majeure or any fortuitous events or for failure on the part of the
Contractor to correct bad conditions which are unsafe for workers or for the
general public, to carry out valid orders given by the Procuring Entity or to
perform any provisions of the contract, or due to adjustment of plans to suit
field conditions as found necessary during construction. The Contractor shall
immediately comply with such order to suspend the work wholly or partly.

The Contractor or its duly authorized representative shall have the right to
suspend work operation on any or all projects/activities along the critical path
of activities after fifteen (15) calendar days from date of receipt of written
notice from the Contractor to the district engineer/regional director/consultant
or equivalent official, as the case may be, due to the following:

@ There exist right-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction
schedule.

(b) Requisite construction plans which must be owner-furnished are not
issued to the contractor precluding any work called for by such plans.

(©) Peace and order conditions make it extremely dangerous, if not
possible, to work. However, this condition must be certified in writing
by the Philippine National Police (PNP) station which has
responsibility over the affected area and confirmed by the Department
of Interior and Local Government (DILG) Regional Director.

(d) There is failure on the part of the Procuring Entity to deliver
government-furnished materials and equipment as stipulated in the
contract.

(e Delay in the payment of Contractor’s claim for progress billing beyond
forty-five (45) calendar days from the time the Contractor’s claim has
been certified to by the procuring entity’s authorized representative
that the documents are complete unless there are justifiable reasons
thereof which shall be communicated in writing to the Contractor.

In case of total suspension, or suspension of activities along the critical path,
which is not due to any fault of the Contractor, the elapsed time between the
effectivity of the order suspending operation and the order to resume work
shall be allowed the Contractor by adjusting the contract time accordingly.

Payment on Termination
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47.

46.1.

46.2.

46.3.

46.4.

If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Procuring Entity’s Representative shall issue a certificate
for the value of the work done and Materials ordered less advance payments
received up to the date of the issue of the certificate and less the percentage to
apply to the value of the work not completed, as indicated in the SCC.
Additional Liquidated Damages shall not apply. If the total amount due to the
Procuring Entity exceeds any payment due to the Contractor, the difference
shall be a debt payable to the Procuring Entity.

If the Contract is terminated for the Procuring Entity’s convenience or because
of a fundamental breach of Contract by the Procuring Entity, the Procuring
Entity’s Representative shall issue a certificate for the value of the work done,
Materials ordered, the reasonable cost of removal of Equipment, repatriation
of the Contractor’s personnel employed solely on the Works, and the
Contractor’s costs of protecting and securing the Works, and less advance
payments received up to the date of the certificate.

The net balance due shall be paid or repaid within twenty eight (28) days from
the notice of termination.

If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the
Procuring Entity shall promptly return the Performance Security to the
Contractor.

Extension of Contract Time

47.1.

47.2.

47.3.

47.4.

Should the amount of additional work of any kind or other special
circumstances of any kind whatsoever occur such as to fairly entitle the
contractor to an extension of contract time, the Procuring Entity shall
determine the amount of such extension; provided that the Procuring Entity is
not bound to take into account any claim for an extension of time unless the
Contractor has, prior to the expiration of the contract time and within thirty
(30) calendar days after such work has been commenced or after the
circumstances leading to such claim have arisen, delivered to the Procuring
Entity notices in order that it could have investigated them at that time. Failure
to provide such notice shall constitute a waiver by the Contractor of any claim.
Upon receipt of full and detailed particulars, the Procuring Entity shall
examine the facts and extent of the delay and shall extend the contract time
completing the contract work when, in the Procuring Entity’s opinion, the
findings of facts justify an extension.

No extension of contract time shall be granted the Contractor due to (a)
ordinary unfavorable weather conditions and (b) inexcusable failure or
negligence of Contractor to provide the required equipment, supplies or
materials.

Extension of contract time may be granted only when the affected activities
fall within the critical path of the PERT/CPM network.

No extension of contract time shall be granted when the reason given to
support the request for extension was already considered in the determination
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48.

49.

50.

S1.

of the original contract time during the conduct of detailed engineering and in
the preparation of the contract documents as agreed upon by the parties before
contract perfection.

47.5. Extension of contract time shall be granted for rainy/unworkable days
considered unfavorable for the prosecution of the works at the site, based on
the actual conditions obtained at the site, in excess of the number of
rainy/unworkable days pre-determined by the Procuring Entity in relation to
the original contract time during the conduct of detailed engineering and in the
preparation of the contract documents as agreed upon by the parties before
contract perfection, and/or for equivalent period of delay due to major
calamities such as exceptionally destructive typhoons, floods and earthquakes,
and epidemics, and for causes such as non-delivery on time of materials,
working drawings, or written information to be furnished by the Procuring
Entity, non-acquisition of permit to enter private properties or non-execution
of deed of sale or donation within the right-of-way resulting in complete
paralyzation of construction activities, and other meritorious causes as
determined by the Procuring Entity’s Representative and approved by the
HoPE. Shortage of construction materials, general labor strikes, and peace and
order problems that disrupt construction operations through no fault of the
Contractor may be considered as additional grounds for extension of contract
time provided they are publicly felt and certified by appropriate government
agencies such as DTI, DOLE, DILG, and DND, among others. The written
consent of bondsmen must be attached to any request of the Contractor for
extension of contract time and submitted to the Procuring Entity for
consideration and the validity of the Performance Security shall be
correspondingly extended.

Price Adjustment

Except for extraordinary circumstances as determined by NEDA and approved by the
GPPB, no price escalation shall be allowed. Nevertheless, in cases where the cost of
the awarded contract is affected by any applicable new laws, ordinances, regulations,
or other acts of the GoP, promulgated after the date of bid opening, a contract price
adjustment shall be made or appropriate relief shall be applied on a no loss-no gain
basis.

Completion
The Contractor shall request the Procuring Entity’s Representative to issue a

certificate of Completion of the Works, and the Procuring Entity’s Representative will
do so upon deciding that the work is completed.

Taking Over

The Procuring Entity shall take over the Site and the Works within seven (7) days
from the date the Procuring Entity’s Representative issues a certificate of Completion.

Operating and Maintenance Manuals
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51.1.

51.2.

If “as built” Drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the SCC.

If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the SCC, or they do not receive the Procuring Entity’s
Representative’s approval, the Procuring Entity’s Representative shall
withhold the amount stated in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract
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Special Conditions of Contract

GCC Clause

1.17 The Intended Completion Date is Two Hundred Forty (240) Calendar Days.

NOTE: The contract duration shall be reckoned from the start date and not
from contract effectivity date.

1.22 The Procuring Entity is

PEOPLES TELEVISION NETWORK, INC. (PTNI)
Broadcast Complex Visayas Ave., Diliman Quezon City.

1.23 The Procuring Entity’s Representative is

ALEX REY V. PAL

Provincial Network Division Office

Peoples Television Network, Inc.,

Broadcast Complex, Visayas Avenue, Diliman, Quezon City

1.24 The Site is located at

Capitol Complex, Brgy. Buadi Sacayo, Marawi City, Lanao Del Sur

1.28 The Start Date is

The start date shall be the date of receipt of the Notice to Proceed.

1.31 The Works consist of furnishing of all labor, materials, equipment and others
incidental, necessary or convenient to the complete execution of the Two (2)
Storey Studio/Transmitter building; including the passing of any tests before
acceptance by the Procuring Entity’s Representative; and the carrying out of all
duties and obligations of the Contractor imposed by the Contract.

2.2 No sectional completion of works.

51 The Procuring Entity shall give possession of all parts of the Site to the
Contractor from the Notice to Proceed.

6.5 The Contractor shall employ the following Key Personnel:
[List key personnel by name and designation]

NOTE: The names of the Key Personnel and their designation shall be filled
out by winning contractor prior to contract signing.

7.4(c) No further instructions.

7.7 No further instructions.
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8.1

No further instructions.

10

The site investigation reports are:
1. Soil Bearing Capacity Tests for a Two (2) Storey Commercial Building
2. Boundary Relocation as per lot plan

3. Topographic and Land Profile.

12.3

No further instructions.

12.5

In case of permanent structures, such as buildings of types 4 as classified
under the National Building Code of the Philippines and other structures made
of steel, iron, or concrete which comply with relevant structural codes (e.g.,
DPWH Standard Specifications), such as, but not limited to, steel/concrete
bridges, flyovers, aircraft movement areas, ports, dams, tunnels, filtration and
treatment plants, sewerage systems, power plants, transmission and
communication towers, railway system, and other similar permanent structures:
Fifteen (15) years.

13

If the Contractor is a joint venture, “All partners to the joint venture shall be
jointly and severally liable to the Procuring Entity.”

15

Contractor’s All Risk Insurance shall cover among others:

1.) Bodily Injury — PhP100, 000.00 for any one person and not exceeding
PhP500, 000.00 per one accident, when such bodily injury does not cause
loss of life.

2.) Property damage, other than that caused by operation of motor vehicles,
including injury to or destruction of wires, pipes and similar property and
appurtenant apparatus; collapse or structural injury to any structure-
PhP100,000.00 on account of one accident, and PhP500,000.00 on account
of all accidents. This coverage does not include structures and other works
being done under the Contract.

18.3(h) (i)

No further instructions.

21.2

The Arbiter is

CONSTRUCTION INDUSTRY ARBITRATION COMMISSION (CIAC)
2/F & 5/F Executive Center Bldg., 369 Gil Puyat Ave. Cor. Makati Ave.,
Makati City.

29.1

No day works are applicable to the contract.

31.1

The Contractor shall submit the Program of Work to the Procuring Entity’s
Representative within TEN (10) days from the delivery of the Notice of
Award.

31.3

No further instructions.
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34.3

The Funding Source is the Government of the Philippines.

39.1

The amount of the advance payment is fifteen percent (15%) of the Contract
Price, which shall be given to the Contractor not later than fifteen (15)
calendar days from receipt by the Procuring Entity of the Contractor’s
request, subject to the requirements under GCC Clause 39.2. Said period shall
be exclusive of the time necessitated by and as a result of external factors such
as pre-audit of the request for advance payment.

40

Progress Payments shall be made by the Contractor subject to the
requirements of GCC Clause 40.1. It must be made by the Procuring Entity as
soon as possible, but in no case later than twenty-eight (28) calendar days
after the submission of an invoice or claim by the contractor, accompanied by
documents submitted pursuant to the contract and upon fulfillment of other
obligations stipulated in the contract. The Procuring Entity should
commence inspection within twenty-four (24) hours after delivery.

The contractor may request for the penultimate payment for the project it is
implementing when ninety percent (90%) of the work has been completed.
The remaining ten percent (10%o) will be requested for the final payment.

The final payment will only be made upon one hundred percent (100%0)
completion of the work and upon submission of all pre-requisite documents.

40.1

No further instructions.

51.1

The date by which “as built” drawings are required is TWO (2) WEEKS
BEFORE THE REQUEST FOR FINAL PAYMENT.

However, the Contractor shall supply to the Owner through its Project
Manager the draft As-Built Drawings upon reaching ninety-five percent
(95%) accomplishment to give ample time for review and checking. After
which, the said As-Built drawings shall be finalized by the Contractor upon
reaching 100 percent completion and shall be submitted to the Owner through
its Project Manager for approval two weeks before the submission of the
Contractor's request for final payment.

51.2

No amount will be withheld for failing to submit “as built drawings within
the date required.

However, the approved As-Built Drawings shall form part of the requirements
in processing the final payment.
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Section VI. Specifications
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SCOPE OF WORKS

(PERFORMANCE SPECIFICATIONS AND PARAMETERS)
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Project Name : DESIGN AND BUILD OF PEOPLE’'S TELEVISION NETWORK,
INC. MARAWI REGIONAL CENTER — A TWO (2) STOREY
STUDIO/TRANSMITTER BUILDING WITH ROOFDECK AND
80-FEET BIPOD ANTENNA TOWER

Location : Capitol Complex, Brgy. Buadi Sacayo, Marawi City, Lanao del Sur

Subject : SCOPE OF WORKS (SOW)

A. GENERAL INSTRUCTIONS

I Bidder/Contractor’s Eligibility Requirements

1. Legal/Government Permit and Clearances

1.1
1.2
1.3
1.4
1.5

PhilGEPS Certificate of Registration — Platinum Membership;
DTI or SEC Registration Certificate

Mayor’s Permit

BIR Tax Clearance

PCAB License Category AAA for Buildings

2. Technical Components and Track Records

2.1

2.2

The Bidder/Contractor shall exhibit that it has technical capability
and experience in Design and Build projects, Broadcast/
Commercial Building and Broadcast Bipod Antenna Tower for at
least ten (10) years.

The Bidder/Contractor must have an experience of having
completed a Single Largest Completed Contract (SLCC) that is
similar to this project, equivalent to at least fifty percent (50%) of
the Approved Budget for the Contract (ABC).

For this purpose, similar contracts shall refer to contracts which
have the same major categories of work. Projects referred to as
similar shall refer to the Design and Build of Two (2) Storey
Broadcast/Commercial Building with Roofdeck and Broadcast
Bipod Antenna Tower.

The statement of the Bidder's SLCC shall be supported by the
Notice of Award and/or Notice to Proceed, Project Owner’s
Certificate of Final Acceptance issued by the Owner other than
the Contractor or the Constructors Performance Evaluation
System (CPES) Final Rating, which must be at least satisfactory.
In case of contracts with the private sector, an equivalent
document shall be submitted.
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2.3 Statement of all its ongoing government and private contracts,
including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to
be bid.

2.4 In case of Joint Venture (JV), it must be a special PCAB License
for JV Bidders.

2.5 If a Bidder/Contractor will participate in the bidding individually,
Contractor’s individual PCAB License must be submitted pursuant
to Section 37 of RA 4566. If several Bidders/Contractors will
participate in the bidding as Joint Venture (JV), a joint PCAB
License must be submitted pursuant to Section 38 of RA 4566.

2.6 If applicable, the Bidder must submit the Joint Venture
Agreement (JVA) with the disclosure of percentage of ownership
of the parties.

2.7 The Bidder/Contractor must submit a computation of its Net
Financial Contracting Capacity (NFCC), which must be at least
equal to the ABC to be bid. Calculated as follows:

NFCC = [(Current assets minus Current liabilities) (15)] minus the value of all outstanding or
uncompleted potion of the projects under ongoing contracts, including awarded contracts
yet to be started coinciding with the contract for this project.

II.

The values of the domestic bidder’s current assets and current
liabilities shall be based on the latest Audited Financial
Statements (AFS) submitted to the BIR.

B. GENERAL SCOPE

BACKGROUND AND OBJECTIVE

People’s Television Network, Inc. (PTNI) is proposing to build and establish a
provincial station, a Two (2) — Storey Building with Roofdeck and 80-feet Bipod
Antenna Tower which will be situated in Capitol Complex, Brgy. Buadi Sacayo,
Marawi City, Lanao del Sur. It shall be structurally sound that can withstand a
longest possible lifespan and architecturally/aesthetically well-designed.

The project implementation shall adopt the Design and Build Scheme guidelines
under the Republic Act 9184 and its Revised Implementing Rules and
Regulations.

PROJECT DESCRIPTION
The Project title is Design and Build of a Two (2) Storey
Studio/Transmitter Building with Roofdeck and 80Feet Bipod Antenna
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I11.

Iv.

Tower. It is a Two-storey building with roofdeck that will be a broadcast studio
which will support the PTNI operations in Marawi City, Lanao del Sur.

PROJECT SITE

1. General
The proposed building will be constructed within Capitol Complex, Brgy. Buadi
Sacayo, Marawi City, Lanao del Sur property with an approximate lot area of
206 sq.m. The design and build contractor shall provide temporary access
and protection for the structure.

2. Preliminaries
The design and build contractor shall conduct the necessary actual site
investigations which will be used as their basis and reference for the detailed
design, to wit;

Existing Boundaries

Terrain, Line and Grade Survey
Location and Orientation of Utilities
Soil and Geotechnical Investigations
Existing Environmental Conditions

Poo oo

PROJECT DEFINITION
1. General Requirement

The contractor shall design and build a two-storey broadcast studio and office
building that is responsive to the needs of the end users, satisfies the
requirements for the operations of the company, increase the employee’s
productivity and aesthetically elegant.

The contractor shall design the News studio, Production Control Room, PTNI
integrated news room with Editing rooms, transmitter room as well as office
spaces at ground floor and erection of 80-feet Bipod Antenna Tower at roofdeck
area.

2. Space Requirements

The proposed building shall have an approximate total floor area of 588 sq.m.
consisting the following minimum space requirements:

2.1. Ground Floor = 206.00 sq.m.
1. News Room with 2-Editing = 40.00 sq.m.
Rooms
2. Master Control Room = 10.00 sg.m.
3. Multi-purpose Room = 11.00 sq.m.
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4. Electrical Room 10.00 sg.m.

5. Power house/Genset Room = 13.00 sg.m.
6. M/[F Comfort Room & = 13.00 sq.m.
Pantry
7. Other Areas = 109.00 sg.m.
a. Lobby Area
b. Hallway
c. Stair Well
d. 2 Parking Slots
2.2, Second Floor = 175.00 sq.m.
1. News Studio = 97.00 sg.m.
2. Production Control Room = 21.00 sqg.m.
3. M/F Make-up Room with Toilet = 12.00 sqg.m.
4. M/F Comfort Room = 5.00 sg.m.
5. Other Areas = 40.00 sg.m.
a. Lobby Area
b. Hallway
c. Stair Well
2.3. Mezzanine Floor = 32.00 sq.m.
1. Equipment Room = 7.00 sg.m.
2. Engineering/Maintenance Room = 13.00 sg.m.
3. Technical Staff Room = 12.00 sg.m.
2.4. Roofdeck = 175.00 sq.m.
1)
1. Transmitter Room = 28.00 sg.m.
2. Quarter’s Room with Toilet = 13.00 sg.m.
3. Open Deck/TVRO Farm = 119.00 sqg.m.
4. Stair Well = 15.00 sg.m.
2)

2.5. Site Development

1. Site Development shall include the following requirements:
3)

Perimeter fence with main access gate.

Perimeter fence shall be at least 2.0 meter high.

Construction of 2 Parking slots

Construction of Power house and Electrical Room.

Paoo

3. Design Concept

3.1. Site Development
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Site development shall include perimeter fence, entrance gate, perimeter lights, storm
drainage system and shall include power house and two (2) slots parking space.

3.2. Architectural Design Concept

Architectural Exterior design shall be modern look and well-designed facade which includes
concrete ledges and canopies. Interior design shall include floor and wall finishes, as well as
ceiling finishes, LED Lightings, furniture and acoustic consideration. Interior space should be
conducive for working and shall enhance worker’s productivity.

The building shall have a tempered glass and aluminum composite panels (acp) facade
design with the logo of PTNI.

3.3. Structural Design Concept

Structural design shall include foundation, columns and beams, roof framing, floor framing
and slab, stairs and parapet walls. Likewise, designer shall adopt conservative and
economical design without compromising the safety factor and structural integrity.
Conventional structural methodology shall be applied with the integration of contemporary
approach for the conceptualization of structural design.

3.4. Electrical Design Concept
Electrical design shall include lighting design, power requirements, back-up power
requirements, and power house. The use of power saving fixture is recommended. Also,
electrical design should consider provisions for future expansions.
3.5. Mechanical Design Concept
Mechanical design shall include fire protection and suppression system,
pumps and motors, and air-conditioning system. The use of power saving
equipment is recommended. Air-conditioning capacity should be considered
and shall conform to the operations of the procuring unit.
3.6. Electronics Design Concept
Peoples Television Network, Inc. (PTNI) is a government owned broadcast
network composing of Television broadcast operations that requires
information and communications requirements. Electronics design concept
shall conform to the operations of the procuring unit.

3.7. Plumbing and Sanitary Design Concept

Plumbing and sanitary design concept shall include water and sanitary line,
storm drainage system, septic tank, rain water harvesting system and
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comfort room design. The use of low flow and water saving fixture is
recommended. Provisions for future expansion shall be considered.

No plumbing and sanitary line/pipes shall cross above News Studio Room and
Production Control room to avoid leakages that may cause damages on
lighting equipment and consoles installed inside each room.

V. GENERAL CODE AND STANDARDS

The design, specifications, and methodology shall conform to, but shall not be limited to the
following standards set by the:

() National Building Code of the Philippines (NBCP), latest edition
(i) National Structural Code of the Philippines (NSCP), latest edition
(iii) Fire Code of the Philippines (PD 1185)
(iv)  Philippine Electrical Code (RA 184)
(V) Philippine Mechanical Code
(vi)  Revised National Plumbing Code of the Philippines (RA 1378)
(vii)  Philippine Electronics Code

Applicable National and Local Regulations and Ordinances

vI. DETAILED DESIGN WORKS
1. General Conditions

The contractor must conduct site inspection to validate existing site conditions,
environmental conditions, site survey, geotechnical conditions and other project date and
information that is necessary for the project design definition and detailed design.

The contractor must submit a certification of site inspection duly signed by PTNI
representatives.

The contractor shall perform architectural design process based on the basic requirements
provided by the procuring unit and gathered information based on the site survey and
investigations.

The contractor has the responsibility in securing the construction permits such as building,
excavation, fencing, occupancy, occupational construction safety and health and other
permits necessary for the project.

The contractor shall comply with the local government and PTNI regulations with regard to
the project implementation.

2. Detailed Design

The contractor shall prepare and undertake the detailed architectural and engineering
design within the government cost range and established preliminary design requirements.

89



The contractor must adhere to the National Building Code of the Philippines in the design
but not limited to the following:

2.1.

S Temeoanoe

Architectural Design
Floor Plan Layout
Civil and Engineering Design
Structural Design
Electrical Design
Sanitary and Plumbing Design
Mechanical Design
Fire Protection and Suppression Design
I.T. and Computer Network Cabling/Electronics Design
Materials and Finishing Schedule
4)
Architectural Design Works

The contractor shall have the responsibility to understand the operations and organizational

structure of PTNI.

Space allocations and arrangement shall conform to the operations and

transaction flow of the PTNI.

The building facad

e design shall adopt modern design. Architectural design and finishes shall

conform but not limited to the following:

Exterior wall and building envelop shall be a combination of concrete,
tempered glass, aluminum composite panels for cladding with steel
frames.

Office partitions shall be concrete hollow blocks (CHB), glass walls, and
acoustic engineered walls. Interior and exterior walls shall be auto-clave
aerated concrete (AAC) panels.

Floor covering materials shall be 60cm x 60cm semi-polished granite tiles
for general office area, lobby and other common areas, 30cm x 60cm for
walls and 30cm x 30cm non-skid ceramic floor tiles for comfort rooms,
plain cement finish with epoxy paint for News Studio flooring.

Use anti-static high-pressure laminated vinyl tiles raised floor systems for
Master Control Room, Production Control Room and Transmitter room.
Roof deck slab and concrete roof shall be plain concrete topping finish
with torch applied membrane-type waterproofing system.

Use acoustic ceiling panels for general office space area. Use gypsum
board ceiling panels with paint on hallways and fiber cement board for all
comfort rooms.

Use high pressure phenolic panels with hard plastic accessories and
hardware for toilet and urinals partition.
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Wall Acoustics/sound proofing, house lighting, Acoustic door and Fire exit
door should be considered inside News Studio room.

All furniture shall be modern and functional. Office furniture shall be
design and installed based on the minimum requirements of the office
space.

2.2. Structural Design Works

The contractor shall perform structural design investigation and analysis and other structural
design study for foundation, columns, beams, slabs and other structural member of the
project, in accordance with the National Structural Code of the Philippines and other
prevailing codes.

The contractor shall prepare structural design report and structural plans based from the
design investigations and analysis. The following are the preliminary data to be used for the
structural design analysis:

i. Preliminary Survey and Mapping
ii. Soil Bearing Capacity
iii. Utility Location
iv. Preliminary Noise Level Consideration Factors.

The prospective bidder shall perform necessary preliminary survey, investigations and
analysis for the initial structural considerations, such as Standard Penetration Test (SPT) and
Analysis, Site Survey and Site Relocation Survey. These preliminary studies shall be the basis
in the structural design for the project.

The prospective bidder has to investigate and analyze noise levels near the building
(roads/neighborhood) in order to properly design insulation and acoustics for studio and
production control room.

The  prospective bidder shall include the  structural design for the
80Feet Bipod Antenna Tower with a total Antenna Load of 150kgs and consider a 280
kph Wind load (Mindanao Area) located at roofdeck area of the building.

2.3. Mechanical Design Works
Mechanical design works shall include air-conditioning and ventilation system, fire
protection and suppression system.

2.3.1. Air-Conditioning and Ventilating System

The air-conditioning system requirement for the project shall
be Variable Refrigerant Flow (VRF) direct-expansion inverter
type system. ACU units shall be ceiling concealed type (News
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Room, Technical Staff Room, Multi-purpose Room, Production
Control Room, Lobbies & Hallways), wall mounted type fan coil
units (Make-up Room). Split Type Floor Mounted Inverter type
Aircon (Transmitter Room). Air-Cooled Condensing Unit
(ACCU) shall be located in roofdeck area for maintenance.

Comfort rooms, electrical room, mechanical and equipment
rooms shall be provided with exhaust fan ventilating system.
Air ventilation shaft shall be galvanized iron and installed
above ceiling lines.

ACU shall be air-cooled, split type, multi-system air conditioner
consisting of one outdoor unit with multiple indoor units (News
Studio Room). Indoor units can be controlled systematically
and individually. Refrigerant capacity should be considered. All
units are subject for testing and commissioning.

The Contractor shall provide a back-up Floor Mounted Aircon
Unit on Production Control Room.

No Fan Coil Units (FCU) shall be installed inside the News
Studio to avoid moisture drips that may cause damage on
lighting equipment.

2.3.2. Fire Protection and Suppression System

Fire protection design shall include fire alarm system and
smoke detection system. Fire suppression design includes
automatic fire sprinkler system, fire hose cabinets, portable fire
extinguisher, fire hydrant and fire department connection
system. Fire protection and suppression system must be
addressable type.

Fire sprinkler heads shall be installed below Lighting
Equipment in News Studio room.

Fire protection and suppression system shall conform to the
following standards:

ASHRAE Handbook

NFPA 101 - Life Safety Code

NFPA 10 — Portable Fire Extinguisher

NFPA 14 — Standard for the Installation of Standpipe
and Hose System

Fire Code of the Philippines

Philippine Electronics Code

apoo

)

Design criteria shall conform but not limited to the following:
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a. Portable ABC classification 10 Ibs. HFC 236FA “FE 36"
fire extinguishers shall be strategically located and not
more than 75ft. in distance.

b. Generator, electrical, mechanical and equipment rooms
shall be provided with portable fire extinguisher.
Electrical room to be provided with “FE 36" portable
fire extinguisher.

c. Fire hose cabinet shall be made of sheet steel and
consist of hose valve, discharge nozzle and hose for
easy handling. The label of "HYDRANT” shall be affixed
to the front of cabinets. Hose lengths shall be 1-1/2"
diameter x 100 ft. (40mm diameter x 30m).

d. Fire pump shall start automatically.

e. The capacity of fire hose valve in dry stand pipe system
shall be more than 100 GPM (379 L/min.) and the
discharge pressure shall not less than 65 psi.

f. Smoke detectors and alarm bells shall conform to the
minimum requirements of the code. Smoke detection
fixtures shall be IP based system with control panels
and monitoring system.

Pump and motor system shall be incorporated in the design. It should accommodate the
minimum requirements of the operation. All pumps, jockey and fire pumps should be UL
listed and FM approved. Fire protection and suppression system is subject for testing and
commissioning.

2.4. Sanitary and Plumbing Design Works

Sanitary and plumbing design shall conform to the following codes and standards:

a. Revised National Plumbing Code of the Philippines

b. Sanitation Code of the Philippines

c. ASHRAE Handbook
The contractor shall design complete plumbing system including potable water line, sewer
line, sanitary system, storm drain system including fixtures, piping system, fittings and
appurtenances, equipment and machinery, facilities and other facility that is necessary for
the project. The use of low-flow efficient fixtures and equipment is recommended. Technical
drawings and specifications shall be clearly and properly defined.
Sanitary and plumbing design shall conform but not limited to the following:

1) Sanitary waste shall be drained by gravity to the sewer line system.
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2) All drainage and sewer line shall be concealed, unexposed and
covered type system.

3) Drainage plan shall be properly presented including flow, access
hole distance, pipe and fitting sizes, invert elevations and other
necessary information for the construction.

4) Catch basin and culvert design shall be in accordance to the design
requirements.

5) Waste water from kitchen sink shall be provided with grease trap
under the sink.

6) Septic tank shall be 2-chamber system.
7) Storm drainage design shall be adequate.

8) All fixtures shall be individually vented.
9) Minimum slope for pipes shall be not lesser done 1 2 %.

10) All roof drain shall be provided with strainer (dome type).

11) Storm drainage system for floors above grade level shall be drained
by gravity to the drainage line at ground level.

12) Provide hose bib for site green areas, pump rooms, parking areas,
and other utility rooms which requires water supply.

13) Provide Rain Water Collector Tank.

14) Booster pump and pressure tank, if any, shall be provided to meet
the required minimum pressure.

15) Operating pressure of fixtures shall be considered.

16) Occupant water demand as per code requirement.

17) Provide isolation gate valve per floor.

18) Group fixtures shall be provided with isolation gate valve.

19) The design shall be on the basis of the source and volume of water
supply, water consumption, piping network, and conveyance in

accordance with the applicable laws, rules and regulations
governing health, safety and sanitation.
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20) Water storage tank shall be designed to accommodate fire and

domestic uses where the number and size shall be supported with
design computations.

Material specifications guidelines are the following:

1)

2)

3)

4)

Sewer and Vent System - Pipes, vents, branch vents, waste lines
and fittings shall be series 1000 Polyvinyl Chloride (PVC), locally
available.

Storm Drainage System:

a. Roof drain shall be dome-type brass strainer.

b. Floor drain shall be square type stainless.

c. Downspouts and collectors shall be PVC including fittings.
Water Distribution System:

a. Potable and non-potable water lines and fittings shall be
Polypropylene Pipes (PPR) PN-20 with Fusion Joint
Connections DIN 16968/DIN 16969.

b. Fire water line shall be Black Iron (B.I.) pipe schedule 40.

Fixtures:

a. Water closet shall be flush valve type, siphon jet and low flow
type fixtures with bidet.

b. Lavatory shall be under counter type.

c. Kitchen sink and utility sink shall be stainless and anti-bacterial

type.

2.5. Electrical Design Works

The electrical design shall conform to the minimum requirements of the Philippine Electrical
Code and Fire Code of the Philippines. The contractor shall design lighting and power
systems including but not limited to the following:

1) General Lighting

2) Convenience Outlet

3) Grounding System
a. Building Grounding
b. Equipment/System Grounding
c. Tower Grounding

4) Lightning Arrester

5) Generator Set

6) Circuits and Breakers

7) Power Supply System

8) Back-up Power System
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9) Other facilities and equipment that are necessary for the
project

The electrical design shall include supply and installation of 10 KVa Uninterrupted Power
Supply (UPS) for Production Control Room, Master Control Room, Editing rooms and News
Studio including testing and commissioning.

The use of energy efficient and energy saving lights are mandatory. Power outlets are
strategically located for easy access and convenience. Electrical load design should consider
future expansion of the operation.

2.6. Electronics Design Works

Electronics design for this project shall conform to the minimum requirements
of Philippine Electronics Code and PTNI Marawi Regional Center for its
operations and performance. The design shall include TV broadcast
operations, IT communication system, LAN system, provisions on CCTV
system and internal IT operations. Basic electronics requirements shall be
incorporated to the design.

Electronics design shall include supply and installation of perforated cable trays.
2.7. Site Development Design Works

Site development design shall include perimeter fence, perimeter lighting,
parking, storm drainage, manholes, main access gates, utilities and other
facilities necessary for the operation of PTNI.

Power house shall be in accordance with the standards set by the local power
utility. Water supply facilities shall meet the requirements set by the local
water utility provider.

Site development shall include the design and construction of Power house/
Genset Room & Electrical Room.

2.8. Permits

The contractor has the responsibility to process, apply and secure necessary
construction and operation permits as required by the authorities for the
preparation, implementation, completion and occupation of the project.

5) Permits to be secured are the following:

1) Building Permit
2) Excavation Permit
3) Fencing Permit
4) Occupancy Permit

96



5) DENR Certificate
6) All other Necessary Permits

Vi, CONSTRUCTION WORKS

The contractor shall perform the construction works based on the approved plans, materials
specifications and contract documents. Construction works shall comply with the terms and
conditions set forth governing quality, characteristics and properties of materials,
methodology and testing.

The contractor shall perform the construction activities, but not limited to the following:
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Mobilization / Demobilization

Site Clearing

Construction of Temporary Facilities
Excavation and Backfilling
Foundation Works

Structural Works

Architectural Works

Moisture and Thermal Protection
Electrical Works

. Mechanical Works

. Sanitary and Plumbing Works

. Fire Protection and Suppression Works

. Electronics Works

. Interior Finishes

. Furniture/Furnishing

. Site Development

. Other works stipulated in the construction plans and contract documents

All materials, equipment and finishes are subject for evaluation and approval prior to

installation.

VIII. POST CONSTRUCTION WORKS

Post construction works includes testing and commissioning of the following:

1)
2)
3)
4)
5)
6)
7)
8)

Electrical System including Stand-by Generator Set and UPS
Grounding System (Building, System/Equipment and Tower)
Pumps and Motors

Fire Protection System

Air-Conditioning System

Plumbing/Sanitary System

Electronics System

Others required for testing and commissioning
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The contractor shall submit testing and commissioning program and schedule. Likewise, the
contractor shall submit the operations and maintenance manuals of all the equipment and
machineries installed, incorporating the technical literature as designed and as actually
installed, together with brochures and warranty certificates.

Waterline pipes shall be leak tested. Disinfection shall follow after passing the hydrostatic
and pressure leak test in accordance with the standards of the Philippine National Standard
for Drinking Water (PNSDW).

IX. MINUMUM REQUIREMENTS FOR CONSTRUCTION OCCUPATIONAL
SAFETY AND HEALTH (COSH) PROGRAM

The contractor shall have the responsibility to observe and implement the minimum
requirements for COSH set by the Department of Labor and Employment (DOLE), but not
limited to the following:

a. Construction Safety and Health Committee

(a.1) Composition:

(i) Construction-in-Charge or his representative as chairperson ex-
officio

(ii) General Construction Safety and Health Officer

(iii)  Construction Safety and Health Officers

(iv)  Safety Representative/Officer

(V) Doctors, nurses and other health personnel pursuant to the
requirements stated in Rule 1042 of the Occupational Safety
and Health Services (OSHS)

(vi)  Workers’ Representative

(a.2) Duties and Responsibilities:

(i) The Construction-in-Charge or his representative shall act as
the Chairperson of the committee.

(ii) The committee shall conduct safety meetings at least once a
month.

(i)  The persons constituting the Safety and Health Committee
shall, as far as practicable, be at the construction site
whenever construction work is being undertaken.

(iv)  The committee shall continually plan and develop accident
prevention programs.

(v) The committee shall review reports of inspection, accident
investigation and monitor implementation of the safety
program.

(vi) The committee shall provide necessary assistance to
government authorities authorized to conduct inspection in the
proper conduct of their activities.
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(vii)
(viii)

The committee shall initiate and supervise safety trainings for
its employees.

The committee shall conduct safety inspection at least once a
month, and shall conduct investigation of work accidents and
shall submit a regular report to DOLE.

(ix)  The committee shall initiate and supervise the conduct of daily
brief safety meetings or toolbox meetings.

(x) The committee shall prepare and submit to DOLE, reports on
said committee meetings.

(xi)  The committee shall develop a disaster contingency plan and
organize such emergency service units as may be necessary to
handle disaster situations.

b. General Safety within Construction Premises

(b.1) The provision for personal protective equipment, danger signs, barricades, and
safety instructions for workers, employees, public, and visitors, such as, housekeeping,
walkway surfaces, means of access, i.e. stairs, ramps, floor openings, elevated walkways,

runways, platforms and light.

(b.2) Personal Protective Equipment

(b.3) Safety Personnel

(i)  The Contractor shall provide adequate and approved
type of protective equipment (hard hats, safety glasses
with side-shields, rubber boots). Workers within the
construction project site shall be required to wear the
necessary Personal Protective Equipment (PPE) at all
times.

(ii)  Construction workers who are working from unguarded
surfaced six (6) meters or more above grade, temporary
or permanent floor platform, scaffold or where they are
exposed to the possibility of falls hazardous to life or
limb, must be provided with safety harnesses and life
lines.

(iii)  Specialty construction workers must be provided with
special equipment, such as specialized goggles or
respirators for welders and painters or paint applicators,
and workers who worked in confined and enclosed
spaces.

(iv)  All other persons who are either authorized or allowed to
be at the construction site shall wear appropriate PPE.

(i) The Contractor shall provide for a full time officer, who shall be assigned as
the general construction safety and health officer to oversee full time the
overall management of the Construction Safety and Health Program.
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(b.4)

(b.5)

(if)

The general construction safety and health officer shall frequently monitor
and inspect any health and safety aspect of the construction work being
undertaken. He shall also assist government inspectors in the conduct of
safety and health inspection at any time whenever work is being performed
or during the conduct of accident investigation.

Emergency Occupational Health Personnel and Facilities

0)

(if)

(iii)

(iv)

The Contractor shall provide competent emergency health officer within the
worksite duly complemented by adequate medical supplies, equipment and
facilities. The services of a full-time registered nurse shall be required when
the total number of workers exceeds 50 but not more than 200.

Where the Contractor provides only a treatment room, he shall provide for his
workers in case of emergency, access to the nearest medical clinic or to a
medical clinic located within 5 kilometer radius from the workplace and can
be reached in 25 minutes of travel. Such access shall include the necessary
transportation facilities. In such situation, there shall be a written contract
with the medical clinic to attend to such workplace emergencies.

The engagement of an Emergency Health Provider for the construction
project site shall be considered as having complied with the requirement of
accessibility to the nearest hospital facilities.

The Contractor shall always have in the construction site the required
minimum inventory of medicines, supplies and equipment.

Construction Safety Signages and Barricades

(i)

(if)

Construction Safety Signages shall be provided as a precaution and advisory
to workers and the general public of the hazards existing in the worksite.

Signage Procedure — the signages shall be:

1. Posted in prominent positions and at strategic locations.

2. As far as practicable, be in the language understandable to most of
the workers employed in the site.

3. For non-raised floor areas, the attached yellow CAUTION sign shall
be used when using yellow CAUTION tape.

4. For non-raised floor areas, the attached red DANGER sign shall be
used when using the red DANGER tape.

5. Placed in designated areas at 1.2 meters from ground level, if there
is no other more practicable height for placement.

6. Regularly inspected and maintained in good condition to achieve its
purpose.
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7.

10.

Signages that are damaged, illegible, those no longer apply as to
purpose, site or language, shall be removed or be replaced by the
safety officer when needed.

Removed after the hazard is completely eliminated. If upon work
completion the hazard is still present, the signage shall remain in
place.

Designed and constructed following the Overall Dimensions of Safety
Signs Formula as required by the Occupational Safety and Health
Services (OSHS).

Specific with the type of hazard and should indicate the name of the
contaminant/substance involved (for chemical hazards), and the type
of PPE or respiratory equipment to be worn.

(iii)  Posting of Signages shall include, but not limited to the following places:

—
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Areas where there are risks of falling objects.

Areas where there are risks of falling, slipping, tripping among
workers and the public.

Prior to entry in project sites, locations and its perimeter.

Where there is mandatory requirement on the usage of PPEs.

Areas where explosives and flammable substances are used or
stored.

Approaches to working areas where danger from toxic or irritant
airborne contaminants/substances may exist.

All  places where contact with or proximity to electrical
facility/equipment can cause danger.

All places where workers may come in contact with dangerous
parts of machinery or equipment.

Locations of fire alarms and fire-fighting equipment.

Locations for instructions on the proper usage of specific
construction equipment, tools.

(iv)  Barricading Procedures — the following shall apply:

1.

The contractor shall provide all necessary barricades, safety tapes,
safety cones or safety lines as required in isolating or protecting an
unsafe work area from other workers, pedestrians or vehicular
traffic.

Barricades shall completely enclose the hazardous area and
effectively limit unintentional or casual entry.

Barricades shall be three (3) feet vertical height from the ground,
when no other more practical height specification is available.
Barricades shall be maintained in good condition to achieve its
purpose.

Barricades that are damaged, faded or that no longer apply as to
purpose, site or meaning, shall be removed or shall be replaced by
the safety officer.
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Barricade tape shall not be used on the floor as this presents a
slipping hazard of its own.

In addition to using the proper warning tape, the contractor shall
use the appropriate safety signage when barricading an area.

All barricades shall be removed after the hazard is completely
eliminated.

Upon work completion, if the hazard is still present, the barricade
shall remain in place.

(v) Installation of barricades shall include, but not limited to the following worksites

conditions:
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9.

10.
11.
12.

hazardous areas

trip hazard

robotic movement

energized electrical works
overhead suspended load test
critical high-pressure test
chemical introduction

fall exposure

emergency response zone
unsafe condition zone
danger zone

confined and enclosed space

(b.6) Safety on Construction Heavy Equipment

In relation to heavy equipment operation in all construction sites, the following are
required in the different phases of the project.

) Pre-Construction

The Contractor must ensure that appropriate certification is obtained from
DOLE duly accredited organizations for the following:

1.

All heavy equipment operators assigned at the project site
must be tested and certified in accordance with a standard
test prescribed by Technical Education and Skills Development
Authority (TESDA) in coordination with its accredited
organizations.

All heavy equipment must be tested and certified in
accordance with the standards prepared by DOLE or its
recognized organizations prior to commissioning of said
equipment.

(i) During Construction to Post Construction
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The Contractor must ensure that the following conditions are met or complied
with:

1. Load restriction of trailers carrying such heavy equipment, the
height and width clearances as imposed by the DPWH shall be
observed.

2. Only duly certified operators are allowed to operate their
designated heavy equipment and must wear personal protective
equipment.

(b.7) Safety and Health Information

0

(i)

(iii)

Workers shall be adequately and suitably:

1. Informed of potential safety and health hazards to which they
may be exposed at their workplace.

2. Instructed and trained on the measures available for the prevention,
control and protection against those hazards.

Every worker shall receive instruction and training regarding general safety
and health common to construction sites which shall include, but not limited
to the following:

1. The basic rights and duties of the workers at the construction site.
2. The means of access and egress, both during normal work and in
emergency situations.

3. The measures for good housekeeping.

4. The location and proper use of welfare and first-aid facilities.

5. The proper care and use of the items or personal protective equipment
and protective clothing provided the workers.

6. The general measures for personal hygiene and health protection.

7. The fire precautions to be taken.

8. The action to be taken in case of any emergency.

9. The requirements of relevant health and safety rules and regulations.

The instruction, training and information materials provided shall be given in
a language or dialect understood by the worker.

1. Written, oral, visual and participative approaches shall be used to ensure
that the worker has understood and assimilated the information.

2. Each supervisor or any person e.g. Foreman, lead man, and other similar
personnel shall conduct daily tool box or similar meetings prior to the
start of the operations for the day to discuss with the workers and to
anticipate safety and health problems related.

3. No person shall be deployed in a construction site unless he has
undergone a safety and health awareness seminar conducted by safety
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professionals or accredited organizations or other institutions recognized
by DOLE.

(b.8) Construction Safety and Health Reports

(i) The Construction Safety and Health Report shall include:
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6.

Monthly summary of all safety and health committee meetings
Summary of all accident investigations /reports

Corrective/Preventive measures/action for each hazard

Periodic hazards assessment with corresponding remedial measures
for new hazards

Safety promotions and trainings conducted/attended

(i) Submission of Reports:

1.

3.

The Contractor shall be required to submit a monthly construction
safety and health report to the Bureau of Working Conditions (BWC)
copy furnished the DOLE Regional Office concerned.

In case of any dangerous occurrence or major accident resulting in
death or permanent total disability, the concerned Contractor shall
notify the appropriate DOLE Regional Office within twenty-four (24)
hours from occurrence.

After the conduct of investigation by the concerned construction
safety and health officer, the Contractor shall report all disabling
injuries to the DOLE Regional Office on or before the 20th of the
month following the date of occurrence of accident using the
prescribed forms of the DOLE/BWC.

(b.9) Workers’ Welfare Facilities

(i) Adequate supply of safe drinking water:

1.

If the water is used in common drinking areas, it shall be stored in
closed containers from which the water is dispensed through taps or
cocks. Such containers shall be cleaned and disinfected at regular
intervals but not exceeding fifteen (15) days.

Notices shall be posted conspicuously in locations where there is
water supply that is not for drinking purposes.

(if) Adequate sanitary and washing facilities

1. Adequate facilities for changing, storing and drying of work
clothes.

2. Adequate accommodation for taking meals and shelter.

3. Separate sanitary, washing and sleeping facilities for men and
women workers.
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(iii) Violations and Penalties

1. Pursuant to the provisions of D.O. 13 and as circumstances may
warrant, the DOLE shall refer to the Philippine Contractors
Accreditation Board (PCAB) its findings, after due process, on any
act or omission committed by construction contractors in violation
of this rule, labor standards, safety rules and regulations and other
pertinent policies. Any such violation committed by construction
contractors, whether general contractors or sub-contractors, shall
constitute as prima facie case of a construction malperformance of
grave consequence due to negligence, incompetence or
malpractice contemplated under RA 4566 (Constructors’ Licensing
Law), as amended, and its Implementing Rules and Regulations.

2. In cases of imminent danger situations, the DOLE Regional
Director shall issue a stoppage order pursuant to the provisions of
Rule 1012.02 of the Occupational Safety and Health Services
(OSHS) and other pertinent issuances for stoppage of operation or
for other appropriate action to abate danger.

3. Pending the issuance of the order, the Contractor shall take
appropriate measures to protect his workers.

4. The stoppage order shall remain in effect until the danger is
removed or corrected permanently.

5. Non-compliance with the order shall be penalized under existing
provisions of labor laws.

6. All processes and/or procedures in the conduct of General Labor
Standard’s inspection including General Occupational Safety and
Health/Technical Safety Inspection shall be governed by the
provisions of Department Order No. 57-04 and its corresponding
Manuals of Instructions

X. DESIGN AND CONSTRUCTION SCHEDULE

The project shall be implemented within the duration specified herein:

a. Detailed Design Phase 30 calendar days
b. Construction Phase - 180 calendar days
c. Post Construction Phase 30 calendar days

Total Project Duration 240 calendar days
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The contractor shall submit final detailed design plans, materials specifications and finishes,
and bill of quantities fifteen (15) days upon receipt of Notice to Proceed for final approval by
the Design and Build Committee or Technical Working Group.

Upon the approval of the final detailed design plans, the contractor shall secure all the
necessary permits prior for construction.

XI.

PERSONNEL

1. Detailed Design Key Personnel

MINIMUM REQUIREMENTS FOR DESIGN AND CONSTRUCTION

Required
Professional

Minimum Qualification

Responsibility

1. | Structural
Engineer

Must be duly licensed Structural
Engineer with at least 10 vyears
experience in structural design and has
undertaken projects with project cost of
at least 50% of the ABC; with
substantial knowledge in structural and
earthquake design of building and
broadcast tower structures.

= Responsible for the conduct
of structural design and
evaluation of the structural
elements of the building
during the detailed
engineering stage.

2. | Design Architect

Must be duly licensed and an active
member of Integrated and Accredited
Professional Organization of Architects
(IAPOA) with at least 10 vyears
experience in the architectural design of
commercial, academic or institutional
facilities and corporate buildings, site
planning and landscaping.

= Responsible for the conduct
of architectural designs and
details of the project
components and other
aesthetic aspects during the
detailed engineering stage.

3. | Professional
Electrical
Engineer

Must be duly licensed with at least 10
years experience in building electrical
design, lighting, power distribution,
switches and panels and preferably
knowledgeable in efficient lighting
technologies and energy management.

= Responsible for the conduct
of all electrical design and
details during detailed
engineering stage.

106




Professional

Must be duly licensed with at least 5

= Responsible for the conduct

Mechanical years experience in mechanical design of all mechanical design and
Engineer and installations of HVAC and fire | details during detailed
protection and suppression systems and engineering stage
preferably knowledgeable in emergent,
alternative  energy-efficient HVAC
technologies.
Professional Must be duly licensed with at least 5 Responsible for the design
Electronics years experience in building electronics | and layout of data and
Engineer design, as well as fire detection and communication facilities
alarm systems in buildings. during the detailed
engineering stage.
Sanitary Must be duly licensed with at least 10 Responsible for the conduct
Engineer/ years experience in the design of | of all sanitary design and
Registered building water supply and distribution details of the building during

Master Plumber

systems, plumbing and sanitary systems
and preferably knowledgeable in and
emergent, alternative effluent collection
and treatment systems.

detailed engineering stage.

Geotechnical

Must be duly licensed Civil Engineer

Responsible for the conduct

Engineer with a post graduate degree in of all geotechnical
Geotechnical Engineering or PICE | investigation and analyses of
Specialization with at least 5 years| soil investigation reports
experience in geotechnical evaluation. during detailed engineering

stage.

Cost/ Quantity/ | Must be duly licensed Civil Engineer | = Responsible for the

Specifications with at least 5 years experience in the preparation of detailed cost

Engineer preparation of technical specifications | estimation for items of work,

and detailed analysis of all applicable
unit prices.

materials specifications and
updating of the detailed bill
of quantities based on

detailed engineering plans.
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2. Construction Key Personnel

Construction In-
Charge

Must be a licensed Civil Engineer
or Architect with at least 10 years
professional  experience  with
relevant experience in similar and
comparable projects;

= Responsible for all aspects of

the project implementation.

= Responsible for construction

management and
supervision of phases of
work.

Supervising Must be duly licensed and an Responsible for the
Architect active member of Integrated and supervision of the
(Architecture In- | Accredited Professional architectural works during
Charge of Organization of Architects (IAPOA) | construction phase.
Construction) with at least 10 years experience

in similar and comparable projects

and shall preferably be

knowledgeable in the application

of rapid construction technologies.
Professional Must be duly licensed with at least | = Responsible for the
Electrical 5 years experience in building supervision of all electrical
Engineer electrical design and installations, | works during construction.

lighting, power distribution,

switches and panels; preferably

knowledgeable in efficient lighting

technologies and energy

management;
Professional Must be duly licensed with at least | = Responsible for the
Mechanical 5 years experience in mechanical supervision of the
Engineer design and installations of HVAC mechanical works during

and fire protection systems and construction.

preferably  knowledgeable in

emergent, alternative energy-

efficient HVAC technologies.
Professional Must be duly licensed with at least | = Responsible for the
Electronics 5 vyears experience in building | supervision of all electronics
Engineer electronics design and installation work during construction.

as well as fire detection and alarm

systems in buildings.
Sanitary Must be duly licensed with at least | = Responsible for the
Engineer/ 10 years experience in the design supervision of all plumbing

Registered Master
Plumber

of building water
distribution

supply and
systems, plumbing

and sanitary works during
construction.
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and sanitary systems and
preferably knowledgeable in and
emergent, alternative effluent
collection and treatment systems.

7. | Geodetic
Engineer

Must be duly licensed Geodetic
Engineer with at least 5 years
experience in geodetic survey of
building construction of similar
nature.

= Responsible for all locations
and surveys to ensure
correct horizontal and
vertical controls to be used
as basis in the detailed
engineering stage and actual
stake-out;

» Responsible for the
monitoring and supervision
of the survey works during
the construction phase.

8. | Cost/ Quantity/
Specifications
Engineer

Must be duly licensed Civil
Engineer with at least 5 years
experience in the preparation of
technical specifications and
detailed analysis of all applicable
unit prices.

= Responsible for the
qualification of the actual
construction progress and
related variation order;

= Responsible in quantity
surveys and cost estimation
for items of work for
buildings and facilities of
similar nature.

9. | Materials
Engineer

Must be duly licensed Civil
Engineer with Level 1 or 2 DPWH
Accreditation for Materials
Engineer and at least 5 vyears
experience in supervising
materials investigations  and
quality control; must have a duly
recognized experience in similar
and comparable projects.

» Responsible for organizing
and supervising the
sampling and testing of
materials proposed for use
in the project components,
so as to ensure adequate
quality control of the works
being constructed.

XII.

SUBMITTALS AND DELIVERABLES

The prospective bidder / contractor shall submit Detailed Architectural Concept,
Detailed Design and Construction Plans and Detailed Report during the Opening of
Bids. Failure to comply of this section shall be a ground for disqualification.

109




All submittals are subject for review and approval of the PTNI-TWG. Shop drawings are
required to submit if necessary, for the construction. All shop drawings and supplemental
plans are subject for review and approval.

1. Detailed Architectural Concept

The Contractor shall submit the Detailed Architectural Concept, but not limited to the
following the minimum requirements:

Site Development Plans

Exterior Perspectives

Floor Plans with Furniture Layout

Building Elevations (on all 4 sides)

Building Sections (minimum of 2 sections)

Schedule of Finishes, Doors and Windows

Architectural Interior Plans (Detailed Floor Plan, Reflected Ceiling Plan and
Interior Elevations) for the Main Lobby, Hallways, and all other rooms.
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2. Detailed Design and Construction Plans

The contractor shall submit the detailed design upon the approval of detailed
architectural concept, but not limited to the following minimum requirements:

2.1 ARCHITECTURAL PLANS

1) Site Development Plan

2) Floor Plans with Furniture Layout
3) Elevations of All Sides

4) Building Sections

5) Reflected Ceiling Plans

6) Schedule of Doors and Window
7) Schedule of Interior Finishes

8) Schedule of Exterior Finishes

9) Schedule of Floor Finishes
10)Schedule of Walls Finishes
11)Schedule of Ceiling Finishes
12)Stair Details

13)Roof Slab Plan

14)Canopy Details

15)Other Architectural Miscellaneous Details

2.2 STRUCTURAL AND CIVIL PLANS
6)
1) Structural General Notes and Specifications
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2) Foundation Plan and Details

3) Slab on Grade plans and Details

4) Floor Framing Plans and Details

5) Roof Deck Framing Plans

6) Roof Framing Plans and Details

7) Schedule of Column Footings, Columns, Slab, Beams and Girder Details
8) Schedule of Reinforcement

9) Bi-pod Antenna Tower Structural Plan and Details

10) Other Structural Details

2.3 ELECTRICAL PLANS
7)
1) Electrical General Notes and Specifications
2) Lighting Layout Plans
3) Power and Convenience Outlet Layout Plans
4) Grounding System Layout Plans
5) Schedule of Loads
6) Single Line Diagram
7) Power House Plans
8) Service Entrance Plans
9) Air-Condition System Power Layout Plans
10) Equipment and Machineries Power Layout Plans
11) Other Electrical Miscellaneous Details

2.4 MECHANICAL PLANS

1) Mechanical General Notes and Specifications
2) Pumps and Motors Layout Plans
3) Pump and Motor Details
4) Air-Condition System Layout Plans
a. Studio, Production Control Rooms
b. Offices
c. Transmitter Room
5) Air-Condition System Details
a. Studio, Production Control Rooms
b. Offices
C. Transmitter Room
6) Fire Suppression System Layout Plans
7) Fire Suppression System Details
8) Other Mechanical Miscellaneous Details

2.5 SANITARY AND PLUMBING PLANS

1) Sanitary and Plumbing General Notes and Specifications
2) Water Line Layout Plans
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3)
4)
3)
6)
7)

Sanitary and Plumbing Layout Plans

Plumbing System Isometric Diagram

Water Storage Tank/Rain Water Collector Tank Layout and Detail Plans
Toilet and Comfort Room Fixture Layout Plans

Other Sanitary and Plumbing Miscellaneous Details

2.6 ELECTRONICS PLANS

1)
2)
3)
4)
5)

6)
7)
8)

Electronics General Notes and Specifications
Data (LAN) Layout Plans
Telephone System Layout Plans
CCTV Cable Layout Plans
Server Room Details

a. Production Control Room
Fire Detection and Alarm System Layout Plans
Fire Detection and Alarm System Details
Other Electronics Miscellaneous Details

3. Detailed Reports

The contractor shall submit the following reports as part of the construction documents

for the construction:

3.1 Structural Design Report

3.2 Detailed Bill of Materials and Cost Estimates
3.3 Construction PERT-CPM and Bar/GANTT Chart
3.4 Detailed Material Specifications and Finishes

All detailed reports shall be prepared on a Legal-size bond paper on ring/book bounded

document.

4. As-Built Plans

The contractor shall prepare and submit As-Built Plans based on the actual
construction accomplishments and emplacement of materials, equipment,
furnishings, utilities and other information that is necessary for the operations
and maintenance of the buildings.

The contractor shall also submit operations and maintenance manuals of the
emplaced equipment and machineries for the reference of the operations and
maintenance personnel.

5. Details of Submittals and Deliverables

5.1 Detailed Architectural Concept
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i.  Number of Copies
ii. Document Size

5.2 Detailed Design and Construction Plans

a) Number of Copies
b) Document Size

5.3 Detailed Reports

5.3.1 Structural Design Report
a) Number of Copies
b) Document Size
c) Specifications

5.3.2 Detailed Bill of Materials and Cost Estimates
a) Number of Copies
b) Document Size
c) Specifications

5.3.3 PERT-CPM and Bar Chart/S-Curve

a) Number of Copies
b) Document Size

5.3.4 Detailed Material Specifications and Finishes
a) Number of Copies

b) Document Size
c) Specifications

5.3.5 As-Built Plans
a) Number of Copies

b) Document Size
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- 5 copies / sets
- 24" x 36” White/Blue Print Copy

- 5 copies / sets
- 24" x 36" White/Blue Print Copy

- 5 copies / sets
- 8.5” x 13" Legal Size
- Ring/Book Bound

- 5 copies / sets
- 8.5” x 13" Legal Size
- Ring/Book Bound

- 5 copies / sets
- 24" x 36" White/Blue Print

- 5 copies / sets
- 8.5” x 13” Legal Size
- Ring/Book Bound

- 1 copy / sets & 5 sets
respectively

- 24" x 36" Plot (Tracing) &
Blueprints



ANNEXES
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ITEM

SPACE
CLASSIFICATION

DESCRIPTION

INTENDED
USER/PURPOSE

General
Space

Working

An open plan, semi-private working
space with low wall cubicle partition
system, provided with staff table,
complete with side drawers, among
others. The interior finishes are
combination of painting, and
ceramics/granite for flooring.

Supervisor
Reporters/Anchors
Writers/Editors/
Cameramen

Engineering Unit

News Studio Room

Shall be designed ready to
accommodate variety of audiovisual
equipment with special attention to
acoustical separation from
surrounding spaces, durable finishes
to anticipate maximum use, movable
partition, complete finishes and built-
in conferencing tools and meeting
functionality such as marker boards
and projection screen/graphics board,
equipped with ambient lighting with
dimmable controls and special accent
lighting used to allow user control
for presentation purposes.

General use.

Common Open Space

A common public space/area used
for access, assembly and waiting
area. The interior finishes are
combination of painting, lamination,
tiles, wood planks and panels.

General use.

Ancillary Space or
Structure

A supplementary space used for
special function as required by law.
Architectural finishes should be
considered according to the function
of the space.

Power
House/Genset Room
& Electrical Room

Utility Space

A supplementary space that is used
for utility functions. Architectural
finishes should be considered
according to the function of the
space.

Comfort Room
Stair Area
Fire Exit Area

Storage and
Archives
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A.1 SPACE DISTRIBUTION MATRIX

GROUND FLOOR LEVEL

(semi-polished)

. - Furniture . e
Equipment/Furnishing . / Interior Finishes
No. of S Fixtures
0.0 ace
Space/Area p
Occupants | Requirement
Owner- Contractor- Contractor- o
. . . Floor Wall Ceiling
Supplied Supplied Supplied
1. News News Room and 1.La.ptop 1.ACU By Owner's | 60cmx60cm Plain cement | 12mm thick
L 2.Printer 2.LAN . . . s
Room Editing Rooms . Scope of Work Non-skid plaster painted | Acoustic  Ceiling
3.Speakers Connections . .
Department i Homogenous finish with slated | Boards on
4.Microphones 3.Telephones ;
. floor tiles tempered glass
with Editing 5.TV Monitor walls T-runner framing
Rooms (semi-polished) system
2. Master Enclosed ;.ggn:puter ;_ﬁ;:;lj By Owner's | Antistatic raised | Plain cement | Bare smooth off
Control Working Space rrinter ‘ ) Scope of Work flooring on bare | plaster painted | form and beam
3.Communications Connections - . .
Equi ¢ 3 Teleph concrete slab finish soffit painted
Room quipmen .Telephones finish
3. Multi- Enclosed ;_fACItlJ By Owner's | 60cmx60cm Plain cement | 12mm thick
purpose Working Space ‘ ) Scope of Work Non-skid plaster painted | Gypsum board on
Room Connections . . .
Homogenous finish metal furring with
3.Telephone ; . .
floor tiles cove lights design
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4. Electrical
Room &
Genset Room

Enclosed
Working Space

1.Ventilation

2.Electrical
Equipment

3.Generator Set

By Owner’s
Scope of Work

Smooth
concrete  slab-
painted with

Acoustic wall
treatment sub-
wall on plain

Bare smooth off
form slab and
beam soffit with

self-leveling cement special acoustical
epoxy paint plastered treatment painted
masonry wall finish
>. Lobby Area Open Space 1.ACU 1.Recept|9n desk 60cmx60cm Plain cement | 12mm thick
and Hallway with Waiting and chairs Homogenous plaster painted | Gypsum board on
Area floor tiles | finish metal furring with
(polished) cove lights design
6. Male/ Common Toilets 1.Ventilation 1.K|tcher.1 Sink 30cmx30cm 30cmx60cm 1/4" Fiber-cement
Female 2.Plumbing .
and Pantry . Glazed Ceramic | board on metal
Co.mmon lejcures Non-skid Wall tiles furring
Toilets and 3.Toilet Acc Ceramic  floor
Pantry tiles
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GROUND FLOOR LEVEL

Space/Area | No. of | Space Equipment/Furnishing Furniture/ Interior Finishes

Occu-
Require Fixtures

pants | ment

Owner- Contractor- | Contractor- Floor Wall Ceiling
Supplied Supplied Supplied

7. Main Stair 1.St3|rRHia|1'ndra|Is Non-skid Homogenous floor | Plain cement plaster | Slab  soffit  painted
and Rarlings tiles with nosing profile painted finish finish
A.2 SPACE DISTRIBUTION MATRIX
SECOND FLOOR LEVEL
No. . - Furniture ...
Equipment/Furnishing . / Interior Finishes
of Space Fixtures
Space/Area .
Occu- | Requirement Owner- Contractor- Contractor- -
. . . Floor Wall Ceiling
pants Supplied Supplied Supplied
1.News Studio Enclosed 1.Cameras 1.ACU By Owner's Smooth concrete | Plain cement Bare smooth off form
Working Space | 2.Communications | 2.Lighting Scope of Work slab-painted with | plaster painted slab and beam soffit
Equipment Equipment self-leveling finish with special | with special acoustical
3.Speakers 3.Telephones epoxy paint acoustical treatment painted
treatment finish
2. Production Enclosed 1.Laptop 1.ACU By Owner's Antistatic raised Plain cement Bare smooth off form
Control Room Working Space | 2.Printer 2.Lighting Scope of Work flooring on bare plaster painted slab and beam soffit
3.Audio Equipment concrete slab finish with special | with special acoustical
Equipment 8) acoustical treatment painted
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treatment finish
3. Make-up Enclosed 1.ACU 1.Sofa 60cmx60cm Non- | Plain cement 12mm thick Moisture
and Working Space 2. Mirrors 2.Tables skid Homogenous | plaster painted resistant gypsum board
Dressing 3.Lighting 3.Chairs floor tiles (semi- finish on metal furring
Room Equipment polished)
4. Lobby Area Open Space 1.ACU 1.Reception 60cmx60cm Plain cement 12mm thick Gypsum
and Hallway with Waiting desk and Homogenous plaster painted board on metal furring
Area chairs floor tiles finish with cove lights design
(polished)
SECOND FLOOR LEVEL
No. Furniture/
Space Equipment/Furnishing Interior Finishes
of Fixtures
Space/Area | occu- Requirem
ent Owner- | Contractor Contractor- -
pants supolied | -s lied S lied Floor Wall Ceiling
pplie upplie upplie
5. Male/ Common 1.Ventilation | 1.Plumbing Fixtures Non-skid Ceramic floor Glazed Ceramic Wall 1/4" Fiber-cement
Female Toilets 2.Toilet Accessories tiles tiles board on metal furring
Common
Toilets
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6. Main Stair 1.Stair Handrails and | Non-skid Homogenous Plain cement plaster | Slab soffit painted
Railings floor tiles with nosing painted finish finish
profile
A.3 SPACE DISTRIBUTION
MEZZANINE FLOOR LEVEL
. . - Furniture c e
No Equipment/Furnishing u. fture/ Interior Finishes
of Space Fixtures
Space/Area .
Occu- | Requirement Owner- Contractor- Contractor- -
. . . Floor Wall Ceiling
pants Supplied Supplied Supplied
1. Technical Enclosed 1. Laptop 1.ACU 1.Tables 60cmx60cm Plain cement Bare smooth off
Staff Room Working Space | 2.Printer 2.Telephones 2.Chairs Non-skid plaster painted form slab and beam
Homogenous finish soffit painted finish
floor tiles (semi-
polished)
2.Engineering/ Enclosed 1. Laptop 1.ACU 1.Tables 60cmx60cm Plain cement Bare smooth off
Maintenance Room Working Space | 2.Printer 2.Telephones 2.Chairs Non-skid plaster painted form slab and beam
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Homogenous finish soffit painted finish
floor tiles (semi-
polished)
3.Engineering/ Enclosed 1.ACU 1.Tables 60cmx60cm Plain cement Bare smooth off
Maintenance Room Working Space 2.Telephones 2.Chairs Non-skid plaster painted form slab and beam
Homogenous finish soffit painted finish
floor tiles (semi-
polished)
A.4 SPACE DISTRIBUTION
ROOFDECK LEVEL
No. . - Furniture/ ...
Equipment/Furnishing . Interior Finishes
of Space Fixtures
Space/Area .
Occu- | Requirement Owner- Contractor- Contractor- -
. . . Floor Wall Ceiling
pants Supplied Supplied Supplied
1. Transmitter Enclosed 1.ACU By Owner's Antistatic raised Plain cement plaster | Bare smooth off

Room

Working Space

2.Telephones

Scope of Work

flooring on bare
concrete slab

painted finish

form Slab and beam
soffit painted finish

2. Quarter's
with Comfort
Room

Enclosed
Working Space

1.Ventilation

1.Plumbing
Fixtures

2.Toilet
Accessories

Non-skid Ceramic
floor tiles

Glazed Ceramic Wall
tiles

Bare smooth off
form Slab and beam
soffit painted finish
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3. Main Stair

1.Stair Handrails

Non-skid

Plain cement plaster

Slab soffit painted

and Railings Homogenous floor | painted finish finish
tiles with nosing
profile
4. Open Deck / Open Space Plain cement floor Plain cement plaster
TVRO Farm topping with painted finish (steel

hardener provided
with waterproofing
membrane system

troweled)
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Section VII. Drawings

123



SITEPICTURES
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Section VIII. Bill of Quantities
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BILL OF QUANTITIES

ESTIMATED | UNIT PRICE PRICE
WORK ITEM TOTAL (including (including
QUANTITY tax) Pesos tax) Pesos
L MOBILIZATION
II.
CONSTRUCTION SAFETY & HEALTH
I11.
TEMPORARY FACILITY
Iv.
EARTH WORKS
V.
FORM WORKS
VI.
REBAR WORKS
SUB-TOTAL:
(Pesos) Amount in Words:
Submitted by:
Name of the Representative of the Bidder Date:

Position

Name of the Bidder
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ESTIMATED | UNIT PRICE PRICE
WORK ITEM TOTAL (including (including
QUANTITY tax) Pesos tax) Pesos
VII. CONCRETE WORKS
VIII. MASONRY WORKS
PIPING WORKS
IX. (Includes 200mm@, 300mm@ and 458mm@ Reinforced
Culvert Pipe)
MATERIALS TESTING
X.  (Includes Maximum Dry Density Test, Field Density Test,
and Concrete Flexural Test)
XI. DEMOBILIZATION/CLEARING
SUB-TOTAL:
(Pesos) Amount in Words:
TOTAL BID AMOUNT (Item Nos. 1-X including taxes):
TOTAL BID AMOUNT (in words):
Submitted by:
Name of the Representative of the Bidder Date:

Position

Name of the Bidder

134




Section IX. Bidding Forms
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Bid Form

To:

Date:
IB1 N

[name and address of PROCURING ENTITY]

Address: [insert address]

We, the undersigned, declare that:

(@)

(b)

(©)

(d)

(€)

(f)

9)

(h)

We have examined and have no reservation to the Bidding Documents, including
Addenda, for the Contract [insert name of contract];

We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is: [insert

information];

The discounts offered and the methodology for their application are: [insert
information];

Our Bid shall be valid for a period of [insert number] days from the date fixed for the
Bid submission deadline in accordance with the Bidding Documents, and it shall remain
binding upon us and may be accepted at any time before the expiration of that period,;

If our Bid is accepted, we commit to obtain a Performance Security in the amount of
[insert percentage amount] percent of the Contract Price for the due performance of the
Contract;

Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: [insert information];

We are not participating, as Bidders, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents;

Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any
part of the Contract, has not been declared ineligible by the Funding Source;

We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and

11f ADB, JICA and WB funded projects, use IFB.
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(1) We understand that you are not bound to accept the Lowest Calculated Bid or any other
Bid that you may receive.

() We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute
and perform any and all acts necessary to participate, submit the bid, and to sign
and execute the ensuing contract for the [Name of Project] of the [Name of the
Procuring Entity].

(K) We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:
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Form of Contract Agreement

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year]
between [name and address of PROCURING ENTITY]_(hereinafter called the“Entity”’) and
[name and address of Contractor] (hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and
identification number of contract] (hereinafter called “the Works”) and the Entity has
accepted the Bid for [insert the amount in specified currency in numbers and words] by the
Contractor for the execution and completion of such Works and the remedying of any defects

therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter
referred to.

2. The following documents shall be attached, deemed to form, and be read and
construed as integral part of this Agreement, to wit:

@) General and Special Conditions of Contract;

(b) Drawings/Plans;

(©) Specifications;

(d) Invitation to Bid;

(e Instructions to Bidders;

()] Bid Data Sheet;

(9) Addenda and/or Supplemental/Bid Bulletins, if any;

(h) Bid form, including all the documents/statements contained in the
Bidder’s bidding envelopes, as annexes, and all other documents
submitted (e.g., Bidder’s response to request for clarifications on the
bid), including corrections to the bid, if any, resulting from the
Procuring Entity’s bid evaluation;

(1 Eligibility requirements, documents and/or statements;

()] Performance Security;

(k)  Notice of Award of Contract and the Bidder’s conforme thereto;

M Other contract documents that may be required by existing laws and/or
the Entity.

3. In consideration of the payments to be made by the Entity to the Contractor as

hereinafter mentioned, the Contractor hereby covenants with the Entity to
execute and complete the Works and remedy any defects therein in conformity
with the provisions of this Contract in all respects.
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4. The Entity hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects wherein,
the Contract Price or such other sum as may become payable under the
provisions of this Contract at the times and in the manner prescribed by this
Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

Signed, sealed, delivered by the (for the Entity)

Signed, sealed, delivered by the (for the Contractor).

Binding Signature of Procuring Entity

Binding Signature of Contractor

[Addendum showing the corrections, if any, made during the Bid evaluation should be
attached with this agreement]
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Omnibus Sworn Statement

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address
of Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:

1. Select one, delete the other:

If a sole proprietorship: | am the sole proprietor or authorized representative of
[Name of Bidder] with office address at [address of Bidder];

If a partnership, corporation, cooperative, or joint venture: | am the duly authorized
and designated representative of [Name of Bidder] with office address at [address of
Bidder];

2. Select one, delete the other:

If a sole proprietorship: As the owner and sole proprietor or authorized representative
of [Name of Bidder], I have full power and authority to do, execute and perform any
and all acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract for [Name of the Project] of the [Name of the Procuring Entity]
[insert “as shown in the attached duly notarized Special Power of Attorney” for the
authorized representative];

If a partnership, corporation, cooperative, or joint venture: | am granted full power
and authority to do, execute and perform any and all acts necessary to participate,
submit the bid, and to sign and execute the ensuing contract for [Name of the Project]
of the [Name of the Procuring Entity], accompanied by the duly notarized Special
Power of Attorney, Board/Partnership Resolution, or Secretary’s Certificate,
whichever is applicable;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of
the Philippines or any of its agencies, offices, corporations, or Local Government
Units, foreign government/foreign or international financing institution whose
blacklisting rules have been recognized by the Government Procurement Policy
Board,

4. Each of the documents submitted in satisfaction of the bidding requirements is an

authentic copy of the original, complete, and all statements and information provided
therein are true and correct;
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5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly
authorized representative(s) to verify all the documents submitted,;

6. Select one, delete the rest:

If a sole proprietorship: The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office
or the end-user unit, and the project consultants by consanguinity or affinity up to the
third civil degree;

If a partnership or cooperative: None of the officers and members of [Name of
Bidder] is related to the Head of the Procuring Entity, members of the Bids and
Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat,
the head of the Project Management Office or the end-user unit, and the project
consultants by consanguinity or affinity up to the third civil degree;

If a corporation or joint venture: None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity,
members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-user
unit, and the project consultants by consanguinity or affinity up to the third civil
degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Documents;

b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the Contract;

c) Made an estimate of the facilities available and needed for the contract to be bid,
if any; and

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the
Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of __ , 20 at
, Philippines.

Bidder’s Representative/Authorized Signatory
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SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place
of execution], Philippines. Affiant/s is/are personally known to me and was/were identified
by me through competent evidence of identity as defined in the 2004 Rules on Notarial
Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government
identification card used], with his/her photograph and signature appearing thereon, with no.

and his/her Community Tax Certificate No. issued on at

Witness my hand and seal this____ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

* This form will not apply for WB funded projects.
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Bid-Securing Declaration

(REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

Invitation to Bid [Insert reference number]

To: [Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid-Securing Declaration.

2. 1/We accept that: (a) I/we will be automatically disqualified from bidding for any contract
with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/'we will pay the applicable fine provided under Section 6 of the
Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from receipt
of written demand by the procuring entity for the commission of acts resulting to the
enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1,
except 69.1 (f), of the IRR of RA 9184; without prejudice to other legal action the
government may undertake.

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the
following circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. | am/we are declared ineligible or post-disqualified upon receipt of your notice to
such effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we
filed a waiver to avail of said right;

c. | am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and
I/'we have furnished the performance security and signed the Contract.
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IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month]
[year] at [place of execution].

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]
[Insert signatory’s legal capacity]

Affiant

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by
me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice
(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government
identification card used], with his/her photograph and signature appearing thereon, with no.

Witness my hand and seal this ____ day of [month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attorneys No.

PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]
Doc. No.

Page No.

Book No.

Seriesof .
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Republic of the Philippines

Government Procurement Policy Board
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