

### BID BULLETIN NO. 1

4 April 2022

Supply, Delivery, and Installation of Four (4) Studio Program Hard Sets with Complete Accessories for Main Studio of People's Television Network Inc.

ITB NO. 2022-0009

This bulletin is being issued to revise/clarify certain portions of the bidding documents. This shall form an integral part of the bidding document for the above-stated project.

Comments/Queries/Concerns	Response	
Do you consider the Site Inspection Certificate from the last failed bidding (ITB No. 2021-0023)?	Yes, Certificate of Inspection from the last bidding (ITB No. 2021-0023) is accepted.	
There are only two specs of Hard Sets in the requirements, How many Hard Sets you will procure?	Please see "Annex A" for the revised requirements	

All other information in the Bidding Documents inconsistent with the above is hereby revised accordingly. All other provisions which are not affected shall remain in effect.

For further guidance and information of all concerned.

Thank you.

ATTY. JASON SHAHEER H. SALENDAB

Chairman Bids and Awards Committee



### "ANNEX A"

### TERMS OF REFERENCE

Supply, Delivery, and Installation of Three (3) Studio Program Hard Sets with Complete Accessories for Main Studio of People's Television Network Inc.

### GENERAL REQUIREMENTS

- 1.1. Project Name: Supply, Delivery, and Installation of Three (3) Studio Program Hard Sets & Accessories
- 1.2. Delivery Period: Thirty (30) calendar days from the receipt of Notice to Proceed (NTP). NOTE: Considering that studios are in continuous operation daily, Supplier shall pre-install hard sets in area outside PTV premises before the delivery to the site at their own cost. Inspection before the delivery to the site of pre installation will be conducted by the end users.
  - Delivery and Installation Site: PEOPLE'S TELEVISION NETWORK INC. Studio Broadcast Complex Visayas Ave. Diliman Quezon City Philippines

### 2. SUPPLIER/DEALER ELIGIBILITY REQUIREMENTS

- 2.1. Technical Documents
  - 2.1.1. Track Record Certifications
    ALL OF THE ITEMS BELOW ARE TO BE INCLUDED IN THE BID DOCUMENT
    THAT WILL BE SUBMITTED. NON-SUBMISSION OF ANY OF THE ITEMS WILL BE
    A CAUSE FOR DISQUALIFICATION.
    - 2.1.1.1. The bidder must submit a list similar projects supply, delivery and installation for a minimum of FIVE (5) years with television companies and/or production organizations or institutions.
    - 2.1.1.2. The bidder must submit Purchase Orders, Contracts of similar items sold within the last FIVE (5) years. And latest single PO or contracts shall be at least Fifty (50%) of the approved budget for the items being procured.
    - 2.1.1.3. The bidder must include with the submitted lists as required in items 2.2.1.1 and 2.2.1.2 certificates of satisfactory acceptance.
    - 2.1.1.4. Proof that the bidder has the artistic capability and expertise in the installation of program hard sets from Production companies or organizations referred from 2.2.1.1.

### 2.2. Proof of Concept of Tender

- 2.2.1. The bidder shall present, discuss and explain in detail the Technical Proposal and project concept and design considerations through a powerpoint presentation or an AVP. This presentation shall only be made after passing the Financial requirements under R.A. 9184. This will be done during the Post Qualification.
- 2.2.2. The bidder must include in the presentation pictures of recently delivered Studio systems to clients stated under item 2.2.1.2.



### 3. GENERAL DESCRIPTION

The program sets must portray the tone and personality of the current shows of PTV and to modernize the set and studio image in alignment with the network's initiatives.

- 3.1. Project Scope
  - a. Delivery and Mobilization of New Hard sets and accessories on Site
  - b. Installations and necessary modifications
  - c. Plan, Drawings and Designs
  - d. Clearing, Cleaning, Hauling and Disposal of debris
- 3.2. Conceptual Drawings and Design
  - 3.2.1. Supplier must adhere to the Design and Detailed Diagram in Annex A, B, C. Supplier may include or offer better optional designs, materials and accessories of the program hard sets for reference and consideration of the end user. Interested Bidders must visit the PTV studio site for actual planning and design.

### 4. GENERAL CONDITION

- 4.1. This specification shall be applied and complied by the supplier Including the furnishing materials, works and minor tools/equipment and in executing work in any portion of project.
- 4.2. On the delivered sets, modification, and rectifications and revisions according to the desire and preference of end users shall be conducted immediately.
- 4.3. No installations shall commence without the approval and physical presence of the PTNI representative or supervising Architect/Engineer. Supplier shall provide and assign a full-time coordinator-liaison officer on site to report directly to the PTV Project Management Officer for the purpose of ensuring a trouble-free project implementation.
- 4.4. All installation materials and tools shall be provided by the supplier.
- 4.5. Any damages to the existing facility in the studio shall be restored by the supplier.
- 4.6. All debris including the old sets in the studio shall be disposed properly

"ANNEX A"

Public Briefing (Laging Handa)/Special Coverage Set

"ANNEX B"

Iskoolmates Set with Curved Bridge

"ANNEX C"

Neutral Set



### VI. SCHEDULE OF REQUIREMENTS

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date

which is the date of delivery to the project site.

Item No.	Equipment	Quantity	Delivery
1	Set 1: Public Briefing (LagingHanda)/ Special Coverage Program Hard Set	1 Set	Thirty (30) calendar days upon the receipt of Notice of Award
2	Set 2: Iskoolmates Program Hard Set with Curved Bridge	1 Set	
3	Set 3: Neutral	1 Set	
4	Plans, Design and Drawings	1 lot	
5	Warranty on Materials and Workmanship	1 lot	



### VII. TECHNICAL SPECIFICATION

Item	Description	Specifications	Statement of Compliance
1	Set 1: Public Briefing (LagingHanda)/ Special Coverage Program Hard Set	please see "set 1" general description.	
2	Set 2: Iskoolmates Program Hard Set with Curved Bridge	please see "set 2" general description.	
3	Set 3: Neutral	please see "set 3" general description.	
4	Plans, Design and Drawings	1 lot of three (3) copies for each project	
5	Warranty on Materials and Workmanship	Six (6) Months	

SET 1:

## **PUBLIC BRIEFING**






3D rendering of structural

2022

# SET 1: PUBLIC BRIEFING (GENERAL DESCRIPTION)

### 3D PERSPECTIVE




SET 2:

ISKOOLMATE





## SET 2: ISKOOLMATE (GENERAL DESCRIPTION)



SET 3:

NEUTRAL



### color changing led strip light with front polycarbonate cover 65 inch flatscreen right overshoot panel (same details as the left overshoot panel) base: tubular, plywood with charcoal grey matte paint SET 3: NEUTRAL (GENERAL DESCRIPTION) host table: clear acrylic, front sticker and laminate, metal pipes with grey automotive paint finish, bolt set and rubber stopper curved panel: tubular with grey matte paint color changing led strip light with front polycarbonate cover header: tubular, plywood with charcoal grey matte paint 10' x 20' plywood overlay with grey semi-gloss paint --3D PERSPECTIVE white plastic diffuser left overshoot panel back support of panel matte paint

### PERSPECTIVE TOP VIEW



